

Addendum to an Existing Contract

ARPA SUBRECIPIENT AGREEMENT BOARD OF OKLAHOMA COUNTY COMMISSIONERS And IMPACT405 LLC

THIS CONTRACT ADDENDUM is in reference to a memorandum of understanding, contract agreement and addendum 12/28/2024, 01/31/2025 and 11/25/2025 (respectively) between the Board of Oklahoma County Commissioners, herein referred to as COUNTY, and the IMPACT405 LLC, herein referred to as SUBRECIPIENT.

THAT WHEREAS, the COUNTY and the SUBRECIPIENT have entered into an agreement for SUBRECIPIENT for the provision of ARPA funding for projects managed by the SUBRECIPIENT.

- IMPACT405 LLC is a social enterprise dedicated to empowering Oklahoma communities by improving access to essential resources. They address the significant challenges many face in accessing necessary support, especially during times of personal crisis. Their approach involves three core programs – Storytelling, Connection, and Service, which collectively enhance the support structures for local nonprofits and community members.

At the heart of their Connection Program is the Oklahoma Resource Hub, a centralized, comprehensive directory designed to simplify finding and accessing community services. With resources organized by keywords, zip codes, and categories, ORH ensures that essential help is just a few clicks away. By simplifying accessibility to resources, IMPACT405 is committed to empowering Oklahomans overcome barriers.

A copy of the original contract is made part of this Addendum;

WHEREAS, the parties hereto desire to reduce the terms of this Amendment to writing;

NOW, THEREFORE, for and in consideration of the mutual promises to each other, as hereinafter set forth, the parties hereto do mutually agree to the contract addendum as follows:

1. Reference: The “not-to-exceed amount”

- For the additional services as outlined, COUNTY shall provide financial assistance to the SUBRECIPIENT in an additional amount not to exceed \$75,000.00. The not-to-exceed amount is being increased by **\$75,000.00 from \$5,000.00 to \$80,000.00.**

2. Reference: Section 10. Reporting Requirements: Project-Specific KPIs is hereby modified to read as follows:

IMPACT405 LLC has also elected to track the following KPIs to measure the outcomes and outputs of the project:

- ~~• Finalize 100% of platform design and functionality within 1.5 months of receiving funding.~~
- ~~• Populate the platform with 20,000 nonprofit profiles from Oklahoma, including the Oklahoma City and Tulsa metro areas, representing 100% of the total nonprofits in the state.~~
- ~~• Actively engage 20,000 nonprofits to verify and update their profiles during and after the public launch.~~
- ~~• Successfully execute all platform launch phases, including a social media campaign, an email campaign, and the public launch of the platform.~~
- **KPI 1: Equipment Purchase:** Purchase laptop for platform development
- **KPI 2: Platform Development and Testing Completion:** Complete Oklahoma Resource Hub platform development and testing
- **KPI 3:** Verify 40% of Oklahoma County nonprofits and service organizations by December 31, 2026, by running a standardized verification process
- **KPI 4:** Number of organizations added to the Oklahoma Resource Hub Directory every quarter in 2026

3. Reference ATTACHMENT A: RISK-BASED SUBRECIPIENT MONITORING is hereby modified to read as follows:

This subrecipient is MEDIUM RISK (for additional funding amount of \$75,000.00) due to time-constraints in the remaining ARPA funding timeline, this is not due to deficiencies in performance of this project.

- i. County must send reminders to the entity of federal single audit requirements.
 1. If the County subaward to the entity is \$1,000,000 or more, subrecipient must complete a federal single audit and County is responsible for confirming the entity completes a federal single audit. If the entity does not complete the federal single audit, they are in violation of federal compliance requirements and corrective action must be taken.
 2. If County subaward to the entity is less than \$1,000,000, County should still notify the entity of the requirement as the \$1,000,000 threshold is a cumulative of all federal funds an entity receives during the entity's fiscal year. County must verify if an entity is required to perform a federal single audit by checking the total of federal awards made to

an entity through www.usaspending.gov. Corrective action is needed if the federal single audit threshold is met but the entity has not completed a federal single audit.

- ii. Payments made on reimbursement basis only and reviewed for allowability.
- iii. Random sampling of expenditures for supporting documentation/detail should be conducted at least quarterly.
- iv. Annual site visit until the project is completed.

3. Reference ATTACHMENT B2: PROJECT MILESTONES is hereby modified to read as follows:

Expenditure Timeline					
		Expected Progress	Spending Amount	Expected Progress Addendum Modifications	Spending (\$ Amount) Addendum Modifications
2025	Q1	Equipment Purchase: Purchase laptop for platform development Impact: Enabled dedicated development capacity	\$ 3,000.00		
	Q2	Platform Development and Testing Completion: Complete Oklahoma Resource Hub platform development and testing Impact: Delivered fully functional, tested platform ready for implementation.	\$2,000.00	Equipment Purchase: Purchase laptop for platform development Impact: Enabled dedicated development capacity	\$2,000.00
	Q3		\$-	Platform Development and Testing Completion: Complete Oklahoma Resource Hub platform development and testing Impact: Delivered fully functional, tested platform ready for implementation	\$3,000.00
	Q4		\$-	No expenditures planned this quarter.	
2026	Q1		\$-	Oklahoma County Verification Operations (CEO Payroll): Begin CEO payroll supported time dedicated to Oklahoma County verification operations for the Oklahoma Resource Hub, including workflow setup, quality control, and required reporting cadence. Impact: Provides dedicated leadership capacity to drive verification progress with compliant time tracking and quarterly reporting.	\$15,000.00

Expenditure Timeline

		Expected Progress	Spending Amount	Expected Progress Addendum Modifications	Spending (\$ Amount) Addendum Modifications
				Note: Expenditures begin upon receipt of additional funds and will be incurred through payroll for eligible project leadership time.	
	Q2		\$-	<p>Oklahoma County Verification Operations Continued (CEO Payroll): Continue CEO payroll supported time dedicated to Oklahoma County verification operations for the Oklahoma Resource Hub, advancing verification progress toward the 40% goal, maintaining quality control and required reporting.</p> <p>Impact: Sustains steady verification progress and data reliability through consistent oversight and reporting.</p>	\$20,000.00
	Q3		\$-	<p>Oklahoma County Verification Operations Continued (CEO Payroll): Continue CEO payroll supported time dedicated to Oklahoma County verification operations for the Oklahoma Resource Hub, advancing verification progress toward the 40% goal, maintaining quality control and required reporting.</p> <p>Impact: Maintains verification momentum and consistent documentation to support compliant monitoring.</p>	\$20,000.00
	Q4		\$-	<p>Oklahoma County Verification Target Achieved (CEO Payroll): Complete verification of 40% of Oklahoma County nonprofits and support providers by 12/31/2026 and finalize required documentation for closeout.</p> <p>Impact: Delivers a verified Oklahoma County dataset with “last verified” dates to support reliable navigation and closeout readiness.</p>	\$20,000.00

4. Reference ATTACHMENT B3: BUDGET is hereby modified to read as follows:

High Level Budget					
	Category	Description	Original Dollar Amount (\$) As per Subrecipient contract	Updated Dollar Amount (\$) Addendum modifications	Notes
	Project Name	Oklahoma Resource Hub	\$5,000.00	\$80,000.00 (Increase by \$75,000.00)	
Operational Expenses	Personnel Salaries and Wages	<i>Program directors and assistant directors, teachers, support staff, career or success coaches, translators, workforce development specialists, accessibility specialists, tutors, etc.</i>	\$3,000.00	\$78,000.00 (Increase of \$75,000.00)	<ul style="list-style-type: none"> • Consultant support to complete public facing design and platform functionality for the Oklahoma Resource Hub • ARPA funded payroll for CEO project leadership time dedicated to Oklahoma County verification operations, includes required time tracking and reporting, total not to exceed \$75,000 by 12/31/2026.
	Personnel Fringe Benefits	<i>Employer-paid portions of FICA; Employee insurance and retirement plans; Unemployment and workers' compensation insurance; professional development</i>	\$-	\$-	
	Supplies	<i>Curriculum materials / kits; program supplies</i>	\$2,000.00	\$2,000.00 (No Change)	<ul style="list-style-type: none"> • MacBook Pro purchase to support Oklahoma Resource Hub data entry and implementation work
	Advertising and Outreach	<i>Print and digital advertising (e.g. fliers, yard signs, billboards, websites, radio ads, etc.)</i>	\$-	\$-	
	Rent	<i>Cost of rent</i>	\$-	\$-	
	Maintenance and Repair	<i>Cost of maintenance and repairs of equipment</i>	\$-	\$-	
	Services for removing barriers to participation	<i>-Transportation assistance for students -Childcare assistance for students -Translation services</i>	\$-	\$-	
	Administrative Cost	<i>Cost of administrative expenses limited to 10% unless Negotiated Indirect Costs Rate Agreement ("NICRA") established.</i>	\$-	\$-	
	Capital Expenses	Equipment (Over \$10,000)	<i>General purpose equipment; Special purpose equipment; Equipment for hands-on learning activities</i>	\$-	\$-
Capital Purchases		<i>Facilities or Land acquisition</i>	\$-	\$-	

May it be known that the undersigned parties, for good consideration, do hereby agree to make the following changes and / or additions that are outlined within the addendum. These additions shall be made valid as if they are included in the original stated contract.

No other terms or conditions of the SUBRECIPIENT contract shall be negated or changed as a result of this here stated addendum.

All promises, requirements, terms, conditions, provisions, representations contained and specified in the original Agreement shall survive and become part of this Addendum unless specifically provided otherwise herein, or unless superseded by applicable Federal law or State statutes.

IN WITNESS WHEREOF, the SUBRECIPIENT and the COUNTY respectively, have caused this Agreement to be executed by their duly authorized representatives.

SUBRECIPIENT



IMPACT405 LLC

Date: 3/2/2026

BOARD OF COUNTY COMMISSIONERS OF OKLAHOMA COUNTY

CHAIRMAN

ATTESTED BY: COUNTY CLERK

[COUNTY CLERK]

Attachment: Original Sub-recipient Agreement to follow

Addendum to an Existing Contract

ARPA SUBRECIPIENT AGREEMENT BOARD OF OKLAHOMA COUNTY COMMISSIONERS And IMPACT405 LLC

THIS CONTRACT ADDENDUM is in reference to a contract agreement dated 01/31/2025 between the Board of Oklahoma County Commissioners, herein referred to as COUNTY, and the IMPACT405 LLC, herein referred to as SUBRECIPIENT.

THAT WHEREAS, the COUNTY and the SUBRECIPIENT have entered into an agreement for SUBRECIPIENT for the provision of ARPA funding for projects managed by the SUBRECIPIENT.

- IMPACT405 LLC runs the Oklahoma Resource Hub, a central online directory for community services. Through its Storytelling, Connection, and Service programs, IMPACT405 supports nonprofits and residents by making resources easy to find by keyword, zip code, and category. The platform helps Oklahomans quickly access essential support during difficult times.

A copy of the original contract is made part of this Addendum;

WHEREAS, the parties hereto desire to reduce the terms of this Amendment to writing;

NOW, THEREFORE, for and in consideration of the mutual promises to each other, as hereinafter set forth, the parties hereto do mutually agree to the contract addendum as follows:

1. Reference: Section 10. Reporting Requirements: Project-Specific KPIs is hereby modified to read as follows:

- IMPACT405 LLC has also elected to track the following KPIs to measure the outcomes and outputs of the project:
 - ~~Finalize 100% of platform design and functionality within 1.5 months of receiving funding.~~
 - ~~Populate the platform with 20,000 nonprofit profiles from Oklahoma, including the Oklahoma City and Tulsa metro areas, representing 100% of the total nonprofits in the state.~~
 - ~~Actively engage 20,000 nonprofits to verify and update their profiles during and after the public launch.~~
 - ~~Successfully execute all platform launch phases, including a social media campaign, an email campaign, and the public launch of the platform.~~
 - **Equipment Purchase:** Purchase laptop for platform development
 - **Platform Development and Testing Completion:** Complete Oklahoma Resource Hub platform development and testing

2. Reference: ATTACHMENT B2: PROJECT MILESTONES is hereby modified to read as follows:

Expenditure Timeline					
		Expected Progress	Expected Progress Addendum Modifications	Spending (\$ Amount)	Spending (\$ Amount) Addendum Modifications
2025	Q1	Finalize platform customization and purchase a second laptop if funds remain. Begin platform design and functionality phase (to be completed within 1.5 months).		\$5,000.00	
	Q2	Begin data entry for nonprofit profiles, focusing on Oklahoma City and Tulsa metro areas.	Equipment Purchase: Purchase laptop for platform development Impact: Enabled dedicated development capacity	\$-	\$3,000.00
	Q3	Continue nonprofit data entry. Begin planning social media and email campaigns for platform launch phases.	Platform Development and Testing Completion: Complete Oklahoma Resource Hub platform development and testing Impact: Delivered fully functional, tested platform ready for implementation	\$-	\$2,000.00
	Q4	Reach 25% of initial nonprofit outreach and engagement targets (5,000 profiles). Complete social media and email campaigns. Publicly launch the platform.		\$-	
2026	Q1	Continue nonprofit data entry and engagement, reaching 33% of targets (6,600 profiles). Begin post-launch marketing and stakeholder focus groups.		\$-	
	Q2	Reach 50% of initial nonprofit outreach and engagement targets (10,000 profiles). Expand marketing and business sponsorship outreach.		\$-	
	Q3	Reach 66% of initial nonprofit outreach and engagement targets (13,200 profiles). Continue business sponsorship outreach and stakeholder focus groups.		\$-	
	Q4	Achieve 100% of initial nonprofit outreach and engagement targets (20,000 profiles). Reach 1,100 business sponsorships.		\$-	

May it be known that the undersigned parties, for good consideration, do hereby agree to make the following changes and / or additions that are outlined within the addendum. These additions shall be made valid as if they are included in the original stated contract.

No other terms or conditions of the SUBRECIPIENT contract shall be negated or changed as a result of this here stated addendum.

All promises, requirements, terms, conditions, provisions, representations contained and specified in the original Agreement shall survive and become part of this Addendum unless specifically provided otherwise herein, or unless superseded by applicable Federal law or State statutes.


IN WITNESS WHEREOF, the SUBRECIPIENT and the COUNTY respectively, have caused this Agreement to be executed by their duly authorized representatives.

SUBRECIPIENT



IMPACT405 LLC

Date: 11/24/25

BOARD OF COUNTY COMMISSIONERS OF OKLAHOMA COUNTY


CHAIRMAN

ATTESTED BY: COUNTY CLERK


[COUNTY CLERK]



Attachment: Original Sub-recipient Agreement to follow

ARPA SUBRECIPIENT AGREEMENT

BOARD OF OKLAHOMA COUNTY COMMISSIONERS And IMPACT405 LLC

THIS AGREEMENT is made and entered into by and between the Board of Oklahoma County Commissioners, herein referred to as COUNTY, and IMPACT405 LLC, herein referred to as SUBRECIPIENT, for the provision of ARPA funding for facilities managed by the SUBRECIPIENT.

WHEREAS, the American Rescue Plan Act (ARPA) was signed into law on March 11, 2021; and

WHEREAS, the American Rescue Plan Act establishes a Coronavirus State and Local Fiscal Recovery Fund (SLFRF) which allocates \$350 billion for state, local, and Tribal governments; and

WHEREAS, Oklahoma County accepted \$154 million American Rescue Plan Act funding from the United States Department of the Treasury; and

WHEREAS, this agreement is consistent with American Rescue Plan Act guidelines as laid out in the Final Rule which took effect on April 1, 2022; and

WHEREAS, the SUBRECIPIENT requests and the COUNTY agrees to provide funding to the SUBRECIPIENT for eligible expenditures under the American Rescue Plan Act; and

NOW, THEREFORE, in consideration of the mutual covenants, promises, and representations contained in this Agreement and other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as follows:

1. **Term:** The period of performance for this award begins on the date hereof and ends on December 31, 2026. As set forth in Treasury's implementing regulations, Subrecipient may use award funds to cover eligible costs incurred during the period that begins on March 3, 2021, and ends on December 31, 2026.
2. **Sub-awarding:** For the purposes of this Agreement, the COUNTY serves as the pass-through entity for a Federal award and the SUBRECIPIENT serves as the recipient of a sub-award. This agreement is entered into based on the following representations:
 - a. The SUBRECIPIENT represents that it is fully qualified and eligible to receive these funds per the funding requirements;

- b. The COUNTY received these funds from the federal government, and the COUNTY has the authority to sub-grant these funds to the SUBRECIPIENT upon the terms and conditions outlined below; and
- c. The COUNTY has authority to disburse the funds under this agreement.

The COUNTY agrees to provide financial assistance to the SUBRECIPIENT in an amount not to exceed \$5,000.00.

The SUBRECIPIENT must use this financial assistance for expenses eligible under 603(c)(1) of the Social Security Act, specifically the Coronavirus State and Local Fiscal Recovery Fund (CSLFRF) to mitigate financial hardships incurred because of COVID-19 during the Term.

These funds must be spent in accordance with the guidance on the United States Treasury's website <https://home.treasury.gov/policy-issues/coronavirus/assistance-forstate-local-and-tribal-governments/state-and-local-fiscal-recovery-funds>.

SUBRECIPIENTS are responsible for ensuring that any procurement using CSLFRF funds, or payments under procurement contracts using such funds are consistent with the procurement standards set forth in the Uniform Guidance at 2 CFR 200.317 through 2 CFR 200.327, and Appendix II to Part 200, as applicable.

SUBRECIPIENT is required to review the United States Treasury's website for updates to ensure compliance with the most updated CSLFRF guidance.

- 3. **COUNTY Responsibilities:** The COUNTY will assume the following duties and responsibilities:
 - a. Follow established processes for reviewing eligibility of all projects receiving American Rescue Plan Act State and Local Fiscal Recovery Funds
 - b. Transfer funding to SUBRECIPIENT upon approval by COUNTY Board of County Commissioners and Budget Board
 - c. Submit reporting on SUBRECIPIENT projects to US Treasury, pending receipt of reporting information from SUBRECIPIENT
- 4. **SUBRECIPIENT Representatives:** Angela Hein
- 5. **SUBRECIPIENT Responsibilities:** The SUBRECIPIENT will assume the following duties and responsibilities:
 - a. Submit desired projects for consideration per process established by the County Policy and Governance Committee; However, the COUNTY'S provisional determination that an expenditure is eligible does not relieve the SUBRECIPIENT of its duty to repay the COUNTY for any expenditures that are later determined by the COUNTY or the Federal government to be ineligible. further acknowledges that the CSLFRF funding may be utilized only for the uses authorized by American Rescue Plan Act. Accordingly, SUBRECIPIENT covenants that the use of the CSLFRF funding by SUBRECIPIENT pursuant to this Agreement is limited to only those uses for which the CSLFRF funding may be utilized under American Rescue Plan Act.
 - b. Comply with 2 CFR 200 (Uniform Guidance) for accounting standards and cost principles

- c. Comply with all STATE, COUNTY and 2 CFR 200 laws/rules related to procurement, including COUNTY and 2 CFR 200 standards relating to conflict of interest
 - d. Provide COUNTY with reporting information on ARPA-related projects as detailed in Reporting section below.
 - e. For capital expenditures, provide written justification as required by the U.S. Treasury's Final Rule
 - f. For any vendors or subcontractors used by the SUBRECIPIENT, the SUBRECIPIENT must ensure that the vendor or subcontractor adhere to State, County and 2 CFR 200 procurement laws and include any contract language designated by the County.
 - g. COUNTY shall not be liable to any vendor, supplier or subcontractor for any expenses or liabilities incurred in connection with any Project and SUBRECIPIENT shall be solely liable for such expenses and liabilities.
6. **Enforcement:** SUBRECIPIENT certifies that the information provided is complete, accurate, and current demonstrating SUBRECIPIENT'S eligibility to receive the Funds. SUBRECIPIENT is liable for recapture of Funds if any representation made in the reimbursement requests, reporting or supporting documentation is at any time false or misleading in any respect, or if SUBRECIPIENT is found in non-compliance with laws, rules or regulations governing the use of the Funds provided pursuant to this Agreement. This Section shall survive the termination of this Agreement.
7. **Recapture of Expenses:** Funds provided by the COUNTY to the SUBRECIPIENT under this agreement are subject to recapture by the COUNTY under the following conditions:
 - a. Any funds that are not expended as authorized under this agreement must be refunded to the COUNTY prior to December 31, 2026.
 - b. Any funds that are not expended by December 31, 2026 are subject to recapture by the COUNTY for return to the United States Department of the Treasury
 - c. The COUNTY'S determination that an expenditure is eligible does not relieve the SUBRECIPIENT of its duty to repay the COUNTY in full for any expenditures that are later determined by the COUNTY or the Federal Government, in each of its sole discretion, to be ineligible expenditures or the discovery of a duplication of benefits.
 - d. The SUBRECIPIENT has responsibility for identifying and recovering grant funds that were expended in error, disallowed, or unused. The SUBRECIPIENT will also report all suspected fraud to the county.
8. **Subrecipient Monitoring:** The SUBRECIPIENT agrees to permit representatives of the COUNTY, the Federal or State government to inspect all records, papers, documents, facilities' goods and services of the SUBRECIPIENT and/or interview any clients, employees, and contractors of the SUBRECIPIENT to be assured of satisfactory performance of the terms and conditions of this contract to the extent permitted by the

law after giving the SUBRECIPIENT reasonable notice. SUBRECIPIENT will rectify noted deficiencies and provide COUNTY with a reasonable and acceptable justification for not correcting noted shortcomings. SUBRECIPIENT'S failure to correct or justify the deficiencies within the time specified by the COUNTY may result in termination of this agreement.

9. **Audit and Record Retention:** The SUBRECIPIENT shall maintain records, books, documents, and other materials relevant to its performance under this Agreement. These records shall be subject to inspection, review, and audit by the COUNTY or its designees, the State Auditor, and the US Treasury as outlined in 2 CFR 200. If it is determined during the course of the audit that the RECIPIENT was provided funds for unallowable costs under this Agreement or any, the RECIPIENT agrees to promptly reimburse the COUNTY for such payments upon request. The SUBRECIPIENT must maintain records and financial documents in compliance with all standards in the ARPA CSLFRF guidance and 2 CFR 200.

Generally, records and financial documents must be maintained for five years after all funds have been expended or returned. The COUNTY or Treasury may request transfer of records of long-term value at the end of such period. Wherever practicable, such records should be collected, transmitted, and stored in open and machine-readable formats. SUBRECIPIENT must agree to provide or make available such records to the COUNTY upon request, to Treasury upon request, and to the Government Accountability Office ("GAO"), Treasury's Office of Inspector General ("OIG"), and their authorized representative in order to conduct audits or other investigations. The COUNTY may access the SUBRECIPIENT records and financial statements as necessary to conduct monitoring activities.

10. **Reporting:** In order to ensure compliance with the existing ARPA guidelines set forth by the US Treasury, the SUBRECIPIENT shall provide on a quarterly basis to the COUNTY a comprehensive and detailed list of all ARPA-related expenditures on an itemized invoice, and shall also provide any backup documentation to support such expenditures. The SUBRECIPIENT will additionally provide performance updates for all programs to demonstrate that the programs are meeting key performance indicators.

Specifically, the SUBRECIPIENT will provide documentation to the County by January 1, April 1, July 1, and October 1 of each year of the award.

This includes collection of all statistical information as required by the federal government which among other items, may include the following:

- Brief description of structure and objectives of assistance program(s), including public health or negative economic impact experienced
- Brief description of how a recipient's response is related and reasonably proportional to a public health or negative economic impact of COVID-19
- Does this project include a capital expenditure?
- Total expected capital expenditure, including pre-development costs, if applicable
- Type of capital expenditure, based on the following enumerated uses (Collection began in July 2022):
 - COVID-19 testing sites and laboratories, and acquisition of related equipment
 - COVID-19 vaccination sites
 - Medical facilities generally dedicated to COVID-19 treatment and mitigation (e.g., emergency rooms, intensive care units, telemedicine capabilities for

COVID-19 related treatment)

- Temporary medical facilities and other measures to increase COVID-19 treatment capacity, including related construction costs
- Acquisition of equipment for COVID-19 prevention and treatment, including ventilators, ambulances, and other medical or emergency services equipment
- Emergency operations centers and acquisition of emergency response equipment
- Installation and improvement of ventilation systems in congregate settings, health facilities, or other public facilities
- Public health data systems, including technology infrastructure
- Adaptations to congregate living facilities, including skilled nursing facilities, other long-term care facilities, incarceration settings, homeless shelters, residential foster care facilities, residential behavioral health treatment, and other group living facilities, as well as public facilities and schools (excluding construction of new facilities for the purpose of mitigating spread of COVID-19 in the facility)
- Mitigation measures in small businesses, nonprofits, and impacted industries
- Behavioral health facilities and equipment (e.g., inpatient or outpatient mental health or substance use treatment facilities, crisis centers, diversion centers)
- Technology and equipment to allow law enforcement to efficiently and effectively respond to the rise in gun violence resulting from the pandemic
- Affordable housing, supportive housing, or recovery housing development
- Food banks and other facilities primarily dedicated to addressing food insecurity
- Transitional shelters (e.g., temporary residences for people experiencing homelessness)
- Devices and equipment that assist households in accessing the internet (e.g., tablets, computers, or routers)
- Childcare, daycare, and early learning facilities
- Job and workforce training centers
- Improvements to existing facilities to remediate lead contaminants (e.g., removal of lead paint)
- Medical equipment and facilities designed to address disparities in public health outcomes (includes primary care clinics, hospitals, or integrations of health services into other settings)
- Parks, green spaces, recreational facilities, sidewalks, pedestrian safety features like crosswalks, streetlights, neighborhood cleanup, and other projects to revitalize public spaces
- Rehabilitations, renovation, remediation, cleanup, or conversions of vacant or abandoned properties
- Schools and other educational facilities or equipment to address educational disparities
- Technology and tools to effectively develop, execute, and evaluate government programs
- Technology infrastructure to adapt government operations to the pandemic (e.g., video-conferencing software, improvements to case management systems or data sharing resources), reduce government backlogs, or meet increased maintenance needs

IMPACT405 LLC has also elected to track the following KPIs to measure the outcomes and outputs of the project:

- Finalize 100% of platform design and functionality within 1.5 months of receiving funding.
- Populate the platform with 20,000 nonprofit profiles from Oklahoma, including the Oklahoma City and Tulsa metro areas, representing 100% of the total nonprofits in the state.
- Actively engage 20,000 nonprofits to verify and update their profiles during and after the public launch.
- Successfully execute all platform launch phases, including a social media campaign, an email campaign, and the public launch of the platform.

11. **Single Audit Requirements.** SUBRECIPIENT agrees to comply with Single Audit Requirements. This includes ensuring expenses paid for with ERA2 monies met the requirements of Section 501 of Title V of Division N of the Consolidated Appropriations Act, 2021, supporting documentation is appropriate, proper approvals are present, and reimbursements of expenditures are not duplicated across other competing grants.
12. **Closeout:** SUBRECIPIENT will comply will all closeout procedures of the awards, to include full compliance with the agreement terms and conditions, ARPA, SLFRF rule and guidance, and 2 CFR 200. Key tasks will be closeout communications, confirmation for maintenance of records and financial documents, receipt of all final reimbursement requests or payment requests, receipt of all financial reports and performance reports, fulfillment of any requests to reconcile reports and payment requests. The retention period per SLFRF compliance and reporting is 5 years.
13. **Termination:** The COUNTY may terminate this Agreement, for convenience or otherwise and for no consideration or damages, upon prior notice to the SUBRECIPIENT.
14. **Denial of Disbarment.** SUBRECIPIENT agrees and herein attests to the fact that neither it nor any of its agents or agencies are currently or have previously been subject to a federal disbarment, suspension or exclusion from federal contracts.
15. **Anti-Lobbying.** SUBRECIPIENT agrees that it or any agent or agency thereof, will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. § 1352.
16. **Indemnification:** The SUBRECIPIENT agrees to defend, indemnify, and hold the COUNTY, its officers, officials, employees, agents, and volunteers harmless from and against any and all claims, injuries, damages, losses or expenses, including without limitation personal injury, bodily injury, sickness, disease, or death, or damage to or destruction of property, which are alleged or proven to be caused in whole or in part by an act or omission of the SUBRECIPIENT, its officers, directors, employees, and/or agents relating to the SUBRECIPIENT's performance or failure to perform under this Agreement. This section shall survive the expiration or termination of this Agreement.
17. **Remedies:** The COUNTY may exercise any other rights or remedies, which may be available under law. If the COUNTY waives any right or remedy in this Agreement or fails to insist on strict performance by the SUBRECIPIENT, it will not affect, extend or waive any other right or

remedy of the COUNTY, or affect the later exercise of the same right or remedy by the COUNTY for any other default by the SUBRECIPIENT.

18. **Equal Opportunity**: SUBRECIPIENT shall comply with the requirements of all applicable federal, state and local laws, rules, regulations, ordinances and executive orders prohibiting and/or relating to discrimination, as amended and supplemented. All of the aforementioned laws, rules, regulations, and executive orders are incorporated herein by reference.
19. **Survivability**: Any term, condition, covenant or obligation which requires performance by either party subsequent to termination of this Agreement shall remain enforceable against such party subsequent to such termination.
20. **Modifications**: This writing embodies the entire agreement and understanding between the parties hereto and there are no other agreements and/or understandings, oral or written, with respect to the subject matter hereof, that are not merged herein and superseded hereby. This Agreement may only be amended or extended by a written instrument executed by the COUNTY.
21. **Entire Agreement**: It is understood and agreed that the entire agreement of the Parties is contained in this Agreement, which supersedes all oral agreements, negotiations, and previous agreements between the Parties relating to the subject matter of this Agreement. Any alterations, amendments, deletions, or waivers of the provisions of this Agreement will be valid only when expressed in writing and duly signed by the Parties, except as otherwise specifically provided in this Agreement.

IN WITNESS WHEREOF, the SUBRECIPIENT and the COUNTY respectively, have caused this Agreement to be executed by their duly authorized representatives.


SUBRECIPIENT



IMPACT405 LLC

Date: 01/31/2025

BOARD OF COUNTY COMMISSIONERS OF OKLAHOMA COUNTY



CHAIRMAN

ATTESTED BY: COUNTY CLERK



[COUNTY CLERK]



ATTACHMENT A: RISK-BASED SUBRECIPIENT MONITORING

This recipient is **Low RISK**

- i. All standard processes, as outlined in the Final Rule, are permitted.
- ii. **Random sampling of expenditures** for supporting documentation/detail should be conducted at least once per year.
- iii. Agency must send reminders to the entity of federal single audit requirements.
 - i. **If the Agency subaward to the entity is \$750,000 or more, subrecipient must complete a federal single audit** and Agency is responsible for confirming the entity completes a federal single audit. If the entity does not complete the federal single audit, they are in violation of federal compliance requirements and corrective action must be taken.
 - ii. **If Agency subaward to the entity is less than \$750,000**, Agency should still notify the entity of the requirement as the \$750,000 threshold is a cumulative of all federal funds an entity receives during the entity's fiscal year. Agency must verify if an entity is required to perform a federal single audit by checking the total of federal awards made to an entity through www.usaspending.gov. Corrective action is needed if the federal single audit threshold is met but the entity has not completed a federal single audit.

ATTACHMENT B1: 30049 PROJECT DETAILS

Project: Oklahoma Resource Hub Project

Description: IMPACT405 LLC is a social enterprise dedicated to empowering Oklahoma communities by improving access to essential resources. Impact405 addresses the significant challenges that many face in accessing necessary support, especially during times of personal crisis. Their approach involves three core programs—Storytelling, Connection, and Service—which collectively enhance the support structures for local nonprofits and community members.

At the heart of the Connection Program is the Oklahoma Resource Hub, a centralized, comprehensive directory designed to simplify finding and accessing community services. With resources organized by keywords, zip codes, and categories, ORH ensures that essential help is just a few clicks away. Once launched, ORH will be expanded into a mobile application, pre-installed on the free phones widely distributed to the community, thereby enhancing accessibility and usability. This is critical in promoting equitable access to necessary resources. By simplifying accessibility to information and resources, IMPACT405 is committed to empowering Oklahomans to overcome barriers in times of need.

Expense Type: Operational Expense

Amount: \$ 5,000.00

ATTACHMENT B2: PROJECT MILESTONES

Expenditure Timeline			
		Expected Progress	Spending (\$ Amount)
2024	Q1	-	-
	Q2	-	-
	Q3	-	-
	Q4	-	-
2025	Q1	Finalize platform customization and purchase a second laptop if funds remain. Begin platform design and functionality phase (to be completed within 1.5 months).	\$5,000.00
	Q2	Begin data entry for nonprofit profiles, focusing on Oklahoma City and Tulsa metro areas.	\$0.00
	Q3	Continue nonprofit data entry. Begin planning social media and email campaigns for platform launch phases.	\$0.00
	Q4	Reach 25% of initial nonprofit outreach and engagement targets (5,000 profiles). Complete social media and email campaigns. Publicly launch the platform.	\$0.00
2026	Q1	Continue nonprofit data entry and engagement, reaching 33% of targets (6,600 profiles). Begin post-launch marketing and stakeholder focus groups.	\$0.00
	Q2	Reach 50% of initial nonprofit outreach and engagement targets (10,000 profiles). Expand marketing and business sponsorship outreach.	\$0.00
	Q3	Reach 66% of initial nonprofit outreach and engagement targets (13,200 profiles). Continue business sponsorship outreach and stakeholder focus groups.	\$0.00
	Q4	Achieve 100% of initial nonprofit outreach and engagement targets (20,000 profiles). Reach 1,100 business sponsorships.	\$0.00

ATTACHMENT B3: BUDGET

High Level Budget				
	Category	Description	Dollar Amount (\$)	Notes
	Project Name	Oklahoma Resource Hub		
Operational Expenses	Personnel Salaries and Wages	<i>Program directors and assistant directors, teachers, support staff, career or success coaches, translators, workforce development specialists, accessibility specialists, tutors, etc.</i>	\$3,000.00	<i>Consultant fees for implementing public-facing design and functionality for the Oklahoma Resource Hub platform. Consultant fees are an estimate based on expected market rates. Proposals will be solicited to finalize the exact cost. Hiring a consultant to complete the design and functionality of the Oklahoma Resource Hub platform is an essential component for the timely and successful development of a user-friendly, fully operational resource hub that meets the needs of nonprofits and communities across Oklahoma.</i>
	Personnel Fringe Benefits	<i>Employer-paid portions of FICA; Employee insurance and retirement plans; Unemployment and workers' compensation insurance; professional development</i>	\$0.00	
	Supplies	<i>Curriculum materials / kits; program supplies</i>	\$2,000.00	<i>Purchase of a MacBook Pro for data entry and implementation. Priority expense is the consulting. If there are funds remaining after the cost of the Consultant is paid, we plan to purchase a second laptop. Estimated Retail Cost including tax</i>
	Advertising and Outreach			
	Rent	<i>Consultant fees for implementing public-facing design and functionality for the Oklahoma Resource Hub platform</i>	\$0.00	
	Maintenance and Repair	<i>Cost of maintenance and repairs of equipment</i>		

	Services for removing barriers to participation	<i>-Transportation assistance for students (e.g. vouchers for public transportation fares)</i> <i>-Childcare assistance for students</i> <i>-Translation services</i>	\$0.00	
	Administrative Cost	<i>Cost of administrative expenses limited to 10% unless Negotiated Indirect Costs Rate Agreement ("NICRA") established.</i>	\$0.00	