

CONSTRUCTION CONTRACT

This agreement made between **3XP SERVICES, INC., 623 East 1st Avenue, Bristow, Oklahoma, 74010**, hereinafter referred to as Contractor, and the Board of County Commissioners of Oklahoma County, Oklahoma, hereinafter referred to as County.

WITNESSETH:

Contractor and County, for the consideration set forth herein, agree as follows:

I. CONSIDERATION:

**Oklahoma County Highway District One Bridge/Road Project
Memorial and 108th-Bld Number P26940-08
BR-2026-01**

for the Proposal, as formally accepted not to exceed the total amount of **One Million Two Hundred Forty-One Thousand Seven Hundred Ninety-Three Dollars and Fifty-Six Cents (\$1,241,793.56)**.

- II. THE WORK:** The term "Work" means the construction and services required by the Contract Documents, whether completed or partially completed, and include all other labor, materials, equipment and services provided or to be provided by the Contractor to fulfill the Contractor's obligations. The Work may constitute the whole or part of the project.
- III. DESCRIPTION OF WORK:** Contractor shall for the above consideration perform the specified work on Memorial Road between Dobbs and Harrah and on Hefner Road between Harrah Road and Pottawatomie Road, Oklahoma County, Oklahoma as designated in "Attachment A," described as Invitation to Bid as provided by Contractor dated June 15, 2026, and is made a part of this Contract by reference as if attached hereto or written in detail herein.
- IV. CONTRACT DOCUMENTS:** The contract documents shall consist of this Contract and the following documents:
- Plans and/or Specifications provided by the Design Engineer, CEC, dated April 6, 2018.
 - Invitation to Bid #P26940-08 dated May 20, 2026
 - Proposal by Contractor dated June 15, 2026
 - All Bonds
 - Certificate of Insurance
- V. ASSIGNMENT TO CONTRACT:** Neither party to this contract shall assign this contract without written consent of the other.

- VI. **CONTRACT TIME:** The Contractor shall commence work upon issuance of a Notice to Proceed and shall achieve substantial completion of all work required under this Contract within one hundred twenty (120) calendar days.
- A. The rate of progress shall be such that all work is performed and completed within the time specified herein and in accordance with the Contract Documents, including all plans, specifications, special provisions, and attachments incorporated by reference.
- B. The Contractor shall be entitled to an extension of time only when a written request is submitted to the County within seven (7) calendar days after the occurrence of the event causing the delay. Any extension of time must be approved by the Board of County Commissioners and documented by a written contract amendment.
- VII. **SCOPE OF WORK:** Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall furnish, except as otherwise provided, at his own cost and expense, all services and material for the completion of the work proposed to be done under this contract. Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, will complete the same in a thorough, workmanlike, and substantial manner in every respect to the satisfaction and approval of the County Road Superintendent and/or the County Engineer, within the time specified herein and in strict accordance with the instructions and information contained in the notice to bidders, instructions to bidders, form or bid or proposal, this Contract, any performance or other surety bond, and the drawings and specifications.
- VIII. **LIABILITY FOR DAMAGES:** The County, its officers, agents, or employees, shall not in any manner be answerable or responsible for any loss or damage to the work or to any part thereof; to any materials, building, equipment, or other property that may be used or employed therein, or placed on the work site during the progress of the work; for any injury done or damages or compensation required to be paid under any present or future law, to any person, whether an employee of contractor or otherwise; or for any damage to any property occurring during or resulting from the work. The Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall indemnify the County, its officers, agents and employees, against all such injuries, damages, and compensation arising or resulting from causes other than the County's neglect, or that of its officers, agents, or employees.

IX. INSPECTION OF WORK AND MATERIALS:

- A. The County may appoint and employ such persons as may be necessary to act as inspectors or agents for the purpose of supervising in the interest of the County, materials furnished and work done as the work progresses.
- B. The County Engineer, his inspectors, agents, or representatives and the Oklahoma County Road Superintendent, shall, at all times, have unrestricted access to all parts of the work and to other places where or in which the preparation of materials and other integral parts of the work are being carried on and conducted.
- C. Contractor shall provide all facilities and assistance required or requested to carry out the work of supervision and inspection by the County Engineer, his inspectors, agents, or representatives and the Oklahoma County Road Superintendent.
- D. Inspection of the work by these authorities or their representatives shall in no manner be presumed to relieve in any degree the responsibility or obligations of the Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, or to constitute Contractor an agent of the County.
- E. No material of any kind shall be used in the work until it has been inspected and accepted by the County Engineer and the Oklahoma County Road Superintendent. All rejected materials shall be immediately removed from the premises. Any materials or workmanship found at any time to be defective shall be replaced or remedied at once regardless of previous inspection. Inspection of materials shall be promptly made, and, where practicable, at the source of supply.
- F. Whenever the specifications, the instructions of the County, or the laws, ordinances, or regulations of any public authority require work to be specially tested or approved, Contractor shall give the County Engineer and the Oklahoma County Road Superintendent timely notice of its readiness for inspection, and if the inspection is by another authority, of the date fixed for such inspection.
- G. All materials removed from this project shall be disposed of in accordance with all federal, state, city, county and other local laws and established ordinances and regulations. No materials shall be salvaged from the properties by the Contractor, including his agents, employees, subcontractors, independent contractors, and/or independent contractors retained pursuant to this agreement.

- X. **TAXES:** This project, according to Title 68 O.S. § 1356, and Oklahoma Tax Commission Rules 65-19-056 and 710:65-07-013 is exempt from Sales Tax. The Contractor shall provide a list of Subcontractors and Sub-subcontractors for the Board of County Commissioners approval at a public meeting to approve tax exempt status. Tax exempt status will be in effect for this project only and a termination date shall be specified by letter to Contractor and each Subcontractor. Title 68, Section 1356(l) of the Oklahoma Statutes specifies that any person making purchases on behalf of the County must certify in writing, on the copy of the invoice or sales ticket to be retained by said purchaser that the purchases are made on behalf of Oklahoma County.
- XI. **INSURANCE:** Contractor shall not commence work under this contract until he has obtained all insurance required under this section and such insurance has been approved by the County Engineer. Likewise, Contractor shall not allow any approved subcontractor to commence work until all similar insurance has been obtained and approved. The following insurance shall be required:
- A. Workers Compensation insurance for all of Contractor's employees engaged in work at the site of the project.
 - B. Comprehensive public liability and property damage insurance insuring the County against any liability, including but not limited to personal injury, accidental death, property damage arising out of the performance of this contract in at least an amount sufficient to satisfy any claims under the Oklahoma Governmental Tort Claims Act, 51 O.S., Secs. 151-171. The insurance policy must contain provisions that the County be notified if the insurance carrier intends to cancel or not renew the policy.
- XII. **BONDS:**
- A. **Performance Bond:** For construction or repair of a public building, structure, or improvement on public property, the Contractor shall furnish a Performance Bond payable to Oklahoma County in an amount equal to one hundred percent (100%) of the Contract Sum. The Performance Bond shall guarantee the faithful performance and completion of all work in accordance with the terms and conditions of this Contract.
 - B. **Payment Bond:** The Contractor shall furnish a Payment Bond payable to Oklahoma County in an amount equal to one hundred percent (100%) of the Contract Sum. The Payment Bond shall guarantee payment of all obligations arising from the performance of the Contract, including but not limited to payments due to subcontractors, laborers, material suppliers, equipment

lessors, and all other persons or entities furnishing labor, materials, services, or equipment for the Project.

- C. Surety Requirements: All bonds required under this Contract shall be executed by a surety company authorized to do business in the State of Oklahoma and acceptable to the County. The bonds shall remain in effect until all obligations under the Contract have been fully satisfied.

XIII. COMPLIANCE WITH LAWS: Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall keep himself fully informed of all national and state laws and all municipal ordinances and regulations in any manner affecting the work or performance of his contract or any extra work, and shall at all times observe and comply with such laws, ordinances and regulations, whether or not such laws, ordinances, or regulations are mentioned herein, and shall indemnify the County, its officers, agents, and employees against any claim or liability arising from or based on the violation of any such laws, ordinances, or regulations.

XIV. TERMINATION:

- A. For Cause: If Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, (1) is adjudged as bankrupt, (2) makes a general assignment for the benefit of his creditors, (3) has a receiver appointed on account of his insolvency, or (4) persistently or repeatedly refuses or fails, in cases for which extension of time in writing is provided, to supply enough properly skilled workmen or proper materials, fails to make prompt payment for materials or labor, persistently disregards laws, ordinances, or instructions of the County Engineer, ceases operations under this Contract at any time or otherwise is guilty of a substantial violation of any provision of this Contract, then the County, upon certification of the County Engineer that sufficient cause exists to justify such action, may, without prejudice to any other right or remedy and after giving Contractor and his surety written notice, terminate the employment of contractor, take possession of the premises and of all materials, tools, and appliances thereon, and finish the work by whatever method the County may deem expedient.
- B. For Convenience: If the County Engineer determines that a termination is in the County's interest, the County may terminate the entire Contract or any portion of the Contract. The County Engineer will provide a written notice of termination to the Contractor specifying the extent of termination and the effective date. After receipt of a notice of termination, the Contractor shall immediately proceed with the following obligations: (1) Stop work as specified in the notice, (2) Place no further subcontractors or orders for materials,

services, or facilities, except as necessary to complete the continued portion of the Contract, (3) Terminate all subcontractors to the extent they relate to the work terminated, and (4) Settle all outstanding liabilities and termination settlement proposals arising from the termination of the Contract. If the County Engineer orders termination of all or part of the Contract effective on a certain date, the County will pay for completed work at the prorated square footage as of that date.

- XV. **ACCEPTANCE OF WORK:** No act of the County, or of any representative, in superintending or directing the work, or any extension of time for the completion of the work, shall be regarded as an acceptance of such work or any part thereof, or of materials used therein, either wholly or in part. Acceptance shall be evidenced only by the Final Resolution approved by the County. Before any final resolution will be allowed, Contractor will be required to swear to and sign a statement of all claims on account of work done and materials furnished under this Contract and that all claims for materials provided or labor performed have been paid and set aside in full. No waiver of any breach of this Contract by the County or any acting on its behalf shall be held as a waiver of any other subsequent breach thereof. Any remedy provided herein shall be taken and construed as cumulative.
- XVI. **PROGRESS AND FINAL PAYMENTS:** Partial payments will be made to Contractor for material on hand and work performed at Contractor's request but in any event not more often than monthly.
- A. On final completion of the work and settlement of all claims, owner shall pay Contractor the remainder of the contract price. Provided, there shall be retained from such final payment, or from any payments due contractor under this contract, all amounts that may be expended by the County for work done or materials furnished in carrying out any of the work done under this contract that Contractor has failed to do to the satisfaction of the designated agents of the County; all amounts that may be necessary to pay for labor, tools, plant, and materials engaged and used in the work and for which Contractor has failed to pay; by the terms of the contract or any laws of the State of Oklahoma, the County is or may be authorized to reserve and retain.
 - B. Acceptance by Contractor of the final estimate and the final payment by the County to Contractor shall be a release of the County from all claims and liabilities to Contractor for anything done or furnished for or relating to the work, or for any act, neglect, fault, or default of the County or of any person relating to or affecting the work.
 - C. Ten percent (10%) of all partial payments made shall be withheld as retainage. At any time, the Contractor has completed in excess of fifty percent (50%) of the total Contract amount as certified by the architect, the retainage shall be

reduced to five percent (5%) of the amount earned to date if the Owner has determined that satisfactory progress is being made, and upon approval by the surety. A detailed list of materials suitably incorporated or stored on site must accompany each request for payment.

D. Invoices will be issued by Contractor for all work performed under terms of this Contract. Invoices are due and payable on receipt.

E. The Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall keep an accurate record of each workman showing his name, address, social security number, work classification, hourly wage paid, total paid, overtime hourly wage paid, and the occupation of each workman employed by them, in connection with the project, and showing also the actual wages paid to each workman, which record shall be certified and shall be open at all reasonable hours to the inspection of the County, its officers and agents at the principal office of the Contractor. Upon completion of the project, the Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall forward a certified copy of the records to the County.

- XVII. INCORPORATION OF PROVISIONS REQUIRED BY LAW: Each provision and clause required by law to be inserted in this contract shall be deemed to be inserted herein and the contract shall be read and enforced as though each were included herein. If through mistake or otherwise any such provision is not inserted or is not correctly inserted, the contract shall be amended to make such insertion on application of either party.
- XVIII. MODIFICATIONS: The County may modify this contract with respect to the arrangement, character, alignment, grade, or size of the work or appurtenances whenever in its opinion it shall deem it necessary or advisable to do so. Contractor shall accept such modifications when ordered in writing by the County Engineer and approved by the governing board. Any such modifications shall not subject contractor to increased expense without equitable compensation which compensation shall be determined by the County Engineer and by the governing board. If any modification results in a decrease in the cost of work involved, an equitable deduction from the contract price shall be made. Such deductions shall be determined by the County Engineer. The determination of any such additional compensation or deduction shall be based on the bids submitted and accepted. No modifications in the work shown on the plans and described in the specifications shall be made, unless the nature and extent thereof have first been certified by the County Engineer in writing and sent to Contractor.

- XIX. **COMPLETENESS OF CONTRACT:** The written terms and provisions of this contract shall supersede all prior verbal statements of any officer or other representative of the County, and such statements shall not be effective or be construed as entering into or forming a part of, or altering in any manner whatsoever, this contract or the contract documents.
- XX. **GUARANTY OF WORK:**
- A. Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, agrees to guarantee all work under this contract for a period of one (1) year from the date of final settlement thereof.
 - B. If any unsatisfactory condition or damage develops within the time of this guaranty due to workmanship that is defective, inferior, or not in accordance with the contract, Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, shall, whenever notified by the County, immediately place such guaranteed work in a condition satisfactory to the County and make repairs of all damage to the buildings, equipment, and grounds made necessary in the fulfillment of the guaranty.
 - C. If Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, fails to proceed promptly to comply with the terms of any guaranty under this contract, Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, agrees that the County may have such work performed as the County considers necessary to fulfill such guaranty or may allow the damage or defective work to remain as it is. In the first instance, Contractor shall promptly pay the County such sums as were expended in fulfilling the guaranty; in the second instance, he shall promptly pay the County such sums of money as it would have been necessary to expend to fulfill them. Usual wear and tear and the results of accidents not chargeable to Contractor, including his agents, employees, subcontractors, independent contractors and/or independent contractors retained pursuant to this agreement, and are excepted from the above requirements. Everything necessary for the fulfillment of any guaranty must be done without any expense to the County.
- XXI. **GOVERNING LAW:** The Contract shall be governed by the law of the place where the Project is located, that being the State of Oklahoma.

XXII. OWNER IS A SUBDIVISION OF THE STATE OF OKLAHOMA

- A. It is expressly understood that the County under this Contract is a subdivision of the State of Oklahoma and consequently may only contract within the limitations provided by Oklahoma law. Notwithstanding any other provision to the contrary hereinbefore set forth, the provisions of this Article shall control any other provision of the Contract.
- B. Contractor shall not perform any work contemplated within the meaning of "the Work" described in Paragraph II herein, until the Contractor receives a Purchase Order from the County showing that the full amount of the obligation created pursuant to this Contract for the project has been encumbered within an unencumbered amount previously appropriated for such purpose. For the purpose of this Contract it is understood and agreed that the full amount of the obligation created pursuant to this Contract is no more than One Million Two Hundred Forty-One Thousand Seven Hundred Ninety-Three Dollars and Fifty-Six Cents (\$1,241,793.56). In the event that a Change Order is approved pursuant to the terms of this Contract, and the terms of said Change Order require payment of any sum in addition to the sum immediately aforesaid, Contractor shall not perform any work contemplated within the scope of said Change Order until Contractor receives a Purchase Order from the County showing that the full amount of the obligation created pursuant to said Change Order has been encumbered within an unencumbered amount previously appropriated for such purpose in the budget of the County for the County's Fiscal Year within which the Change Order is approved.

CONTRACTOR:
3XP Services, Inc.
623 East 1st Avenue
Bristow, Oklahoma 74010
(918) 630-9204


Signed before me this 24 day of July, 2026

[Signature]
Contractor

[Signature]
Notary Public

Alan Cruce
Printed Name and Title

My Comm. Expires: Sept. 30, 28



APPROVED this _____ day of _____, 2026

BOARD OF COUNTY COMMISSIONERS
OKLAHOMA COUNTY, OKLAHOMA

Chairman


ATTEST:

Member

County Clerk

Member

APPROVED:



Stacey Trumbo, P.E.
County Engineer


Approved as to form and legality this 13 day of July, 2026.



Assistant District Attorney

ATTACHMENT "A"

SECTION 3 SOLICITATION SPECIFICATIONS



OKLAHOMA COUNTY BOARD OF COUNTY COMMISSIONERS

P26940-08
Memorial and 108th Road Projects

INVITATION TO BID

SECTION 3 SOLICITATION SPECIFICATIONS

INTRODUCTION

Oklahoma County is seeking bids from experienced and qualified bidders for a turnkey bridge project in the Oklahoma County District 1 area. This project will also include the removal and disposal of current materials. The proposed product(s) and work all work shall be performed in accordance with the "Standard Specifications for Highway Construction", Oklahoma State Highway Commission, except as modified herein.

SCOPE OF WORK

The awarded bidder will be responsible for performing the following tasks as outlined below and furnish all labor, equipment, insurance, supervision, and other means of incidental necessary for proper demolition, removal and/or preservation. All debris to be properly disposed of according to all applicable local laws and regulations.

Bidders are to present a minimum of three (3) references from customers within Oklahoma for the same or similar project and a copy of all required licenses/insurance and bond with their proposal. License and insurance must be current and not pending.

Bidders are encouraged to bid per specifications. Please limit one (1) proposal per bidder.

Time begins on site, no travel or mileage allowed. Awarded bidder shall report to the Oklahoma County Engineer or assigned Project Manager upon arrival and check out upon departure. Awarded bidder is expected to abide by Oklahoma County policies related to a drug free workplace.

Contractors are expected to guarantee all work for a minimum of one year after the date of Final Completion. Performance, Payment, and Warranty Bonds will be required for any work estimated over \$100,000.00 and may be requested for any work estimated below \$100,000.00.

CONTRACT PERIOD

The contract period for this work will commence on the date of the Notice to Proceed and all work must be completed within one hundred and fifty (150) days.

PROJECT DESCRIPTION/SPECIFICATIONS

See plans and drawings attached.

PRICING

This is a firm fixed contract. Any exceptions must be specified in the space provided. Itemized billing will be required for consideration of payment. This work will be scheduled, and any changes must be approved in advance by Oklahoma County.

Miscellaneous Items:

- Invoices are to be broken down and detailed as per line items listed on the bid form.
Transactions based on this contract with the County will be audited for the length of the contract.

EVALUATION

- Experience
- Availability
- Timeframe
- References
- Price

ADDITIONAL INFORMATION

PreBid Meeting

There will be a MANDATORY Pre-Bid meeting on Wednesday – May 27th, 2026 at 10:30AM (Central Standard Time) located at 320 Robert S. Kerr, Suite 203 – Oklahoma City, OK. 73102.

Bid Due Date

All bids must be filed in the County Clerk's Office of Oklahoma County, located at 320 Robert S. Kerr, Suite 203 by Tuesday – June 16th, 2026 before 5:00PM, and clearly marked "SEALED BID – P26940-08 - 108th and Memorial Bridge Project". The sealed bids will be publicly opened in a regularly scheduled Board of County Commissioner meeting. The award of bid shall be made during a subsequent regularly scheduled Board of County Commissioners meeting.

SECTION 4 BIDDER REFERENCES

REFERENCES

Vendor must include three (3) References for same/similar work in Oklahoma.
(Please include pictures if available)

Company Name: Haskell Lemon
Contact Name: Pat Prother
Contact Phone: 405.947.1201
Contact Email: PROTHER@haskelllemon.com
Project Description: Road Construction / Rehab
Project Location: Lawton, OK
Project Date: 10.9.25 - Bid Date

Company Name: Emery Sapp & Sons
Contact Name: Caleb Alberts
Contact Phone: 513.221.5958
Contact Email: caleb.alberts@emerysapp.com
Project Description: Bridge Rehab / Road Construction
Project Location: Midwest, OK
Project Date: 12.12.25 - Bid Date

Company Name: Overland Corp.
Contact Name: Eric Heggy
Contact Phone: 580.223.8432
Contact Email: eheggy@OVCO.com
Project Description: Road Construction / Rehab
Project Location: Geronimo, OK
Project Date: 5.15.25 - Bid Date

SECTION 5 PRICE SHEET

PROJECT P26940-08 - 108th and Memorial Bridge Project


- Pricing will include all parts, materials, and labor for the described scope of work.
- This bid will be awarded as "all or none"

Having carefully examined the specifications and other contract documents, and having fully investigated the location, character and extent of the work to be done and the materials to be furnished in connection with the construction of the improvements as set forth in the plans and specifications and being familiar with the type of construction work involved, the undersigned hereby proposes to furnish all tools, appliances, equipment, materials, labor and all minor items necessary to provide a finished project, ready for operation and to construct and complete the project in a thorough, workmanlike and satisfactory manner in accordance with the plans and specifications therefore and the documents attached hereto, to the satisfaction of the County Engineer and/or County Facilities Director and to the satisfaction and acceptance of the work by the County for the following pricing as set out herein. The pricing listed includes all payment due for full performance of the project work.

TOTAL BID AMOUNT (not to exceed): \$ 1,241,793⁵⁶
(Pricing for removal, disposal, materials, tools, equipment, and labor)

AMOUNT WRITTEN OUT: One million, two hundred and forty-one thousand, Seven hundred - ninety - three dollars and Fifty-six cents.

Company: 3XP Services Inc.

Signature: 

Date: 10-15-20

Bid must be submitted on this form to be considered. Itemized pricing form on next page must be submitted in addition to this page.

BRIDGE 'A'-108th ST

Item #	Description	Units	Quantity	Unit Cost	Total Cost
0100 ROADWAY					
202 (H)	EARTHWORK	LSUM	1.00	100,000	100,000
221(B)	TEMPORARY SILT FENCE	L.F.	600.00	5.00	3,000
221(E)	TEMPORARY SILT DIKE	L.F.	100.00	16.00	1,600
230(A)	SOLID SLAB SODDING	S.Y.	3,620.00	5.50	19,910
233(A)	VEGETATIVE MULCHING	AC	2.30	2,200	5,060
411(B)	SUPERPAVE, TYPE S3 (PG 64-22 OK)	TON	203.00	159.45	32,368.35
411(C)	SUPERPAVE, TYPE S4 (PG 64-22 OK)	TON	98.00	153.01	15,190.98
SUBTOTAL ROADWAY ITEMS					

0200 BRIDGE					
202(A)	UNCLASSIFIED EXCAVATION	C.Y.	2,240.00	11.50	25,760
501(A)	STRUCTURAL EXCAVATION UNCLASSIFIED	C.Y.	90.00	125.00	11,250
501(G)	CLSM BACKFILL	C.Y.	900.00	205.00	184,500
509(A)	CLASS AA CONCRETE	C.Y.	294.00	1052.00	309,288
511(A)	REINFORCING STILL	L.B.	23,340.00	1.95	45,513
601(B)	TYPE 1-A PLAIN RIPRAP	TON	1,316.00	109.95	144,854.20
601(C)	TYPE 1-A FILTER BLANKET	TON	381.00	58.50	22,288.50
619(A)	REMOVAL OF STRUCTURES & OBSTRUCTIONS	LSUM	1.00	20,000	20,000
619(B)	REMOVAL OF ASPHALT PAVEMENT	S.Y.	831.00	8.25	6,855.75
624(C)	FENCE-STYLE SWF (5 BARBED WIRE)	L.F.	404.00	12.00	4,848
624(C)	FENCE-STYLE SWF (6 BARBED WIRE)	L.F.	430.00	12.00	5,160
SUBTOTAL BRIDGE ITEMS					

0300 TRAFFIC					
805(D)	(PL) REMOVE & RESET EXISTING SIGNS	EA	4.00	1048.00	4,192
854(A)	(SP) TRAFFIC STRIPE (PAINT) (4" WIDE)	L.F.	1,400.00	2.16	3,024
SUBTOTAL TRAFFIC ITEMS					

BRIDGE 'B'-MEMORIAL RD

Item	Description	Units	Quantity	Unit Cost	Total Cost
0100 ROADWAY					
202(H)	EARTHWORK	LSUM	1.00	18,000	18,000
221(B)	TEMPORARY SILT FENCE	L.F.	200.00	5.00	1,000
221(E)	TEMPORARY SILT DIKE	L.F.	112.00	16.00	1,792

230(A)	SOLID SLAB SODDING	S.Y.	3,025.00	5.50	16,637.50
233(A)	VEGETATIVE MULCHING	AC	2.00	2,200.00	4,400.00
411(B)	SUPERPAVE, TYPE S3 (PG 64-22 OK)	TON	251.00	157.45	40,021.95
411(C)	SUPERPAVE, TYPE S4 (PG 64-22 OK)	TON	121.00	155.01	18,756.21
501(A)	TYPE I PLAIN RIPRAP	TON	250.00	109.05	17,487.50
SUBTOTAL ROADWAY ITEMS					

0200 BRIDGE					
202(A)	UNCLASSIFIED EXCAVATION	C.Y.	806.00	12.00	9,672.00
501(A)	STRUCTURAL EXCAVATION UNCLASSIFIED	C.Y.	45.00	27.50	1,237.50
501(G)	CLSM BACKFILL	C.Y.	270.00	205.00	55,350.00
509(A)	CLASS AA CONCRETE	C.Y.	126.00	105.20	82,152.00
511(A)	REINFORCING STILL	L.B.	11,220.00	1.95	21,879.00
501(B)	TYPE 1-A PLAIN RIPRAP	TON	305.00	109.45	21,334.75
501(C)	TYPE 1-A FILTER BLANKET	TON	102.00	58.50	5,967.00
519(A)	REMOVAL OF STRUCTURES & OBSTRUCTIONS	LSUM	1.00	10,000.00	10,000.00
519(B)	REMOVAL OF ASPHALT PAVEMENT	S.Y.	986.00	8.25	8,134.50
524(C)	FENCE-STYLE SWF (5 BARBED WIRE)	L.F.	122.00	12.00	1,464.00
524(C)	FENCE-STYLE SWF (6 BARBED WIRE)	L.F.	442.00	12.00	5,304.00
SUBTOTAL BRIDGE ITEMS					

0300 TRAFFIC					
805(D)	(PL) REMOVE & RESET EXISTING SIGNS	EA	5.00	1,048.00	3,240.00
854(A)	(SP) TRAFFIC STRIPE (PAINT) (4' WIDE)	L.F.	1,600.00	2.16	3,456.00
SUBTOTAL TRAFFIC ITEMS					

0600 STAKING					
642(B)	CONSTRUCTION STAKING LEVEL II	LSUM	1.00	20,000.00	20,000.00
SUBTOTAL STAKING ITEMS					

0640 CONSTRUCTION					
220	SWMPP DOCUMENTATION & MANAGEMENT	LSUM	1.00	7,500.00	7,500.00
641	MOBILIZATION	LSUM	1.00	11,844.81	11,844.81

ADDITIONAL PRICING:
 DETOUR TRAFFIC CONTROL: ENTIRETY OF BOTH PROJECTS -

UNITS	QUANTITY	UNIT COST	TOTAL COST
LSUM	1.00	\$ 11,500.00	\$ 11,500.00

TOTAL BID \$1,241,793.50

THE NEW YORK TIMES, 1960, 1961, 1962, 1963, 1964, 1965, 1966, 1967, 1968, 1969, 1970, 1971, 1972, 1973, 1974, 1975, 1976, 1977, 1978, 1979, 1980, 1981, 1982, 1983, 1984, 1985, 1986, 1987, 1988, 1989, 1990, 1991, 1992, 1993, 1994, 1995, 1996, 1997, 1998, 1999, 2000, 2001, 2002, 2003, 2004, 2005, 2006, 2007, 2008, 2009, 2010, 2011, 2012, 2013, 2014, 2015, 2016, 2017, 2018, 2019, 2020, 2021, 2022, 2023, 2024, 2025, 2026, 2027, 2028, 2029, 2030, 2031, 2032, 2033, 2034, 2035, 2036, 2037, 2038, 2039, 2040, 2041, 2042, 2043, 2044, 2045, 2046, 2047, 2048, 2049, 2050, 2051, 2052, 2053, 2054, 2055, 2056, 2057, 2058, 2059, 2060, 2061, 2062, 2063, 2064, 2065, 2066, 2067, 2068, 2069, 2070, 2071, 2072, 2073, 2074, 2075, 2076, 2077, 2078, 2079, 2080, 2081, 2082, 2083, 2084, 2085, 2086, 2087, 2088, 2089, 2090, 2091, 2092, 2093, 2094, 2095, 2096, 2097, 2098, 2099, 2100, 2101, 2102, 2103, 2104, 2105, 2106, 2107, 2108, 2109, 2110, 2111, 2112, 2113, 2114, 2115, 2116, 2117, 2118, 2119, 2120, 2121, 2122, 2123, 2124, 2125, 2126, 2127, 2128, 2129, 2130, 2131, 2132, 2133, 2134, 2135, 2136, 2137, 2138, 2139, 2140, 2141, 2142, 2143, 2144, 2145, 2146, 2147, 2148, 2149, 2150, 2151, 2152, 2153, 2154, 2155, 2156, 2157, 2158, 2159, 2160, 2161, 2162, 2163, 2164, 2165, 2166, 2167, 2168, 2169, 2170, 2171, 2172, 2173, 2174, 2175, 2176, 2177, 2178, 2179, 2180, 2181, 2182, 2183, 2184, 2185, 2186, 2187, 2188, 2189, 2190, 2191, 2192, 2193, 2194, 2195, 2196, 2197, 2198, 2199, 2200, 2201, 2202, 2203, 2204, 2205, 2206, 2207, 2208, 2209, 2210, 2211, 2212, 2213, 2214, 2215, 2216, 2217, 2218, 2219, 2220, 2221, 2222, 2223, 2224, 2225, 2226, 2227, 2228, 2229, 2230, 2231, 2232, 2233, 2234, 2235, 2236, 2237, 2238, 2239, 2240, 2241, 2242, 2243, 2244, 2245, 2246, 2247, 2248, 2249, 2250, 2251, 2252, 2253, 2254, 2255, 2256, 2257, 2258, 2259, 2260, 2261, 2262, 2263, 2264, 2265, 2266, 2267, 2268, 2269, 2270, 2271, 2272, 2273, 2274, 2275, 2276, 2277, 2278, 2279, 2280, 2281, 2282, 2283, 2284, 2285, 2286, 2287, 2288, 2289, 2290, 2291, 2292, 2293, 2294, 2295, 2296, 2297, 2298, 2299, 2300, 2301, 2302, 2303, 2304, 2305, 2306, 2307, 2308, 2309, 2310, 2311, 2312, 2313, 2314, 2315, 2316, 2317, 2318, 2319, 2320, 2321, 2322, 2323, 2324, 2325, 2326, 2327, 2328, 2329, 2330, 2331, 2332, 2333, 2334, 2335, 2336, 2337, 2338, 2339, 2340, 2341, 2342, 2343, 2344, 2345, 2346, 2347, 2348, 2349, 2350, 2351, 2352, 2353, 2354, 2355, 2356, 2357, 2358, 2359, 2360, 2361, 2362, 2363, 2364, 2365, 2366, 2367, 2368, 2369, 2370, 2371, 2372, 2373, 2374, 2375, 2376, 2377, 2378, 2379, 2380, 2381, 2382, 2383, 2384, 2385, 2386, 2387, 2388, 2389, 2390, 2391, 2392, 2393, 2394, 2395, 2396, 2397, 2398, 2399, 2400, 2401, 2402, 2403, 2404, 2405, 2406, 2407, 2408, 2409, 2410, 2411, 2412, 2413, 2414, 2415, 2416, 2417, 2418, 2419, 2420, 2421, 2422, 2423, 2424, 2425, 2426, 2427, 2428, 2429, 2430, 2431, 2432, 2433, 2434, 2435, 2436, 2437, 2438, 2439, 2440, 2441, 2442, 2443, 2444, 2445, 2446, 2447, 2448, 2449, 2450, 2451, 2452, 2453, 2454, 2455, 2456, 2457, 2458, 2459, 2460, 2461, 2462, 2463, 2464, 2465, 2466, 2467, 2468, 2469, 2470, 2471, 2472, 2473, 2474, 2475, 2476, 2477, 2478, 2479, 2480, 2481, 2482, 2483, 2484, 2485, 2486, 2487, 2488, 2489, 2490, 2491, 2492, 2493, 2494, 2495, 2496, 2497, 2498, 2499, 2500, 2501, 2502, 2503, 2504, 2505, 2506, 2507, 2508, 2509, 2510, 2511, 2512, 2513, 2514, 2515, 2516, 2517, 2518, 2519, 2520, 2521, 2522, 2523, 2524, 2525, 2526, 2527, 2528, 2529, 2530, 2531, 2532, 2533, 2534, 2535, 2536, 2537, 2538, 2539, 2540, 2541, 2542, 2543, 2544, 2545, 2546, 2547, 2548, 2549, 2550, 2551, 2552, 2553, 2554, 2555, 2556, 2557, 2558, 2559, 2560, 2561, 2562, 2563, 2564, 2565, 2566, 2567, 2568, 2569, 2570, 2571, 2572, 2573, 2574, 2575, 2576, 2577, 2578, 2579, 2580, 2581, 2582, 2583, 2584, 2585, 2586, 2587, 2588, 2589, 2590, 2591, 2592, 2593, 2594, 2595, 2596, 2597, 2598, 2599, 2600, 2601, 2602, 2603, 2604, 2605, 2606, 2607, 2608, 2609, 2610, 2611, 2612, 2613, 2614, 2615, 2616, 2617, 2618, 2619, 2620, 2621, 2622, 2623, 2624, 2625, 2626, 2627, 2628, 2629, 2630, 2631, 2632, 2633, 2634, 2635, 2636, 2637, 2638, 2639, 2640, 26


APPROVAL CONTINUED.

STATION "A"		STATION "B"	
LATITUDE	35° 34' 47" N	LATITUDE	35° 34' 21" N
LONGITUDE	97° 05' 50" W	LONGITUDE	97° 05' 47" W

DESIGN DATA (BRIDGE "A")	
ADT 2017	= 240
DES 2037	= 250
DES	= 32
T3 (EADT)	= 32
V _{PM}	= 45 MPH
P _{PM} (EADL)	= 0.13 M

SCALES

PLAN 1:10
PROJECT WORK 1:10


[illegible]

LOCATION MAP

FOR QUALITY STANDARDS CRITERIA FOR HIGHWAY CONSTRUCTION-DURHAM COUNTY, N.C. 1974-75. PREPARED BY THE U.S. DEPARTMENT OF TRANSPORTATION, REGIONAL HIGHWAY ADMINISTRATION, REGION 4, WASHINGTON, D.C. 20590.

PLAN OF PROPOSED
COUNTY BRIDGE
BRIDGE AND APPROACH PLANS
DISTRICT 4 BOXES
OKLAHOMA COUNTY

LOCATION "A":	55E099DN3280006
LOCATION "B":	55E097DN3270003

[illegible]

ROADWAY LENGTH: 750.00 FT 0.142 MILES

BRIDGE "A" PROJECT	BRIDGE "B" PROJECT
LENGTH: ... 26.56 FT.	LENGTH: ... 22.67 FT.
... 0.005 MILES (BRIDGE IN PLACE)	... 0.004 MILES (BRIDGE IN PLACE)

BRIDGE B PROJECT LENGTH:	... 22.67 Ft. ...	0.004 MILES
TOTAL PROJECT LENGTH:		0.142 MILES

QUESTIONS	ANSWERS	EXPLANATIONS
1. The number of equations is 10.	10	There are 10 equations in the system.
2. The number of exceptions is 10.	10	There are 10 exceptions in the system.
3. The number of equations is 10.	10	There are 10 equations in the system.
4. The number of exceptions is 10.	10	There are 10 exceptions in the system.
5. The number of equations is 10.	10	There are 10 equations in the system.
6. The number of exceptions is 10.	10	There are 10 exceptions in the system.
7. The number of equations is 10.	10	There are 10 equations in the system.
8. The number of exceptions is 10.	10	There are 10 exceptions in the system.
9. The number of equations is 10.	10	There are 10 equations in the system.
10. The number of exceptions is 10.	10	There are 10 exceptions in the system.

NONE

NONE

INDEX OF SUBJECTS

SHEET NO.	DESCRIPTION	TITLE SHEET
0001	GENERAL STATE AND INVESTIGATIVE SERVICES	
0002	GENERAL INVESTIGATIVE DIVISION	
0003	GENERAL INVESTIGATIVE DIVISION - ADJUTANT GENERAL	
0004	GENERAL PLAN & ELEVATION BRIDGE "X"	
0005	BRIDGE "X" DETAILS	
0006	CROWN PLAN & ELEVATION BRIDGE "Y"	
0007	BRIDGE "Y" DETAILS	
0008	STORM WATER MANAGEMENT PLAN BRIDGE "X"	
0009	STORM WATER MANAGEMENT PLAN BRIDGE "Y"	
0010	STORM WATER MANAGEMENT PLAN BRIDGE "Z"	
0011	STORM WATER MANAGEMENT PLAN BRIDGE "A"	
0012	STORM WATER MANAGEMENT PLAN BRIDGE "B"	
0013	STORM WATER MANAGEMENT PLAN BRIDGE "C"	
0014	STORM WATER MANAGEMENT PLAN BRIDGE "D"	
0015	STORM WATER MANAGEMENT PLAN BRIDGE "E"	
0016	STORM WATER MANAGEMENT PLAN BRIDGE "F"	
0017	STORM WATER MANAGEMENT PLAN BRIDGE "G"	
0018	STORM WATER MANAGEMENT PLAN BRIDGE "H"	
0019	STORM WATER MANAGEMENT PLAN BRIDGE "I"	
0020	STORM WATER MANAGEMENT PLAN BRIDGE "J"	
0021	STORM WATER MANAGEMENT PLAN BRIDGE "K"	
0022	STORM WATER MANAGEMENT PLAN BRIDGE "L"	
0023	STORM WATER MANAGEMENT PLAN BRIDGE "M"	
0024	STORM WATER MANAGEMENT PLAN BRIDGE "N"	
0025	STORM WATER MANAGEMENT PLAN BRIDGE "O"	
0026	STORM WATER MANAGEMENT PLAN BRIDGE "P"	
0027	STORM WATER MANAGEMENT PLAN BRIDGE "Q"	
0028	STORM WATER MANAGEMENT PLAN BRIDGE "R"	
0029	STORM WATER MANAGEMENT PLAN BRIDGE "S"	
0030	STORM WATER MANAGEMENT PLAN BRIDGE "T"	
0031	STORM WATER MANAGEMENT PLAN BRIDGE "U"	
0032	STORM WATER MANAGEMENT PLAN BRIDGE "V"	
0033	STORM WATER MANAGEMENT PLAN BRIDGE "W"	
0034	STORM WATER MANAGEMENT PLAN BRIDGE "X"	
0035	STORM WATER MANAGEMENT PLAN BRIDGE "Y"	
0036	STORM WATER MANAGEMENT PLAN BRIDGE "Z"	
0037	STORM WATER MANAGEMENT PLAN BRIDGE "A"	
0038	STORM WATER MANAGEMENT PLAN BRIDGE "B"	
0039	STORM WATER MANAGEMENT PLAN BRIDGE "C"	
0040	STORM WATER MANAGEMENT PLAN BRIDGE "D"	
0041	STORM WATER MANAGEMENT PLAN BRIDGE "E"	
0042	STORM WATER MANAGEMENT PLAN BRIDGE "F"	
0043	STORM WATER MANAGEMENT PLAN BRIDGE "G"	
0044	STORM WATER MANAGEMENT PLAN BRIDGE "H"	
0045	STORM WATER MANAGEMENT PLAN BRIDGE "I"	
0046	STORM WATER MANAGEMENT PLAN BRIDGE "J"	
0047	STORM WATER MANAGEMENT PLAN BRIDGE "K"	
0048	STORM WATER MANAGEMENT PLAN BRIDGE "L"	
0049	STORM WATER MANAGEMENT PLAN BRIDGE "M"	
0050	STORM WATER MANAGEMENT PLAN BRIDGE "N"	
0051	STORM WATER MANAGEMENT PLAN BRIDGE "O"	
0052	STORM WATER MANAGEMENT PLAN BRIDGE "P"	
0053	STORM WATER MANAGEMENT PLAN BRIDGE "Q"	
0054	STORM WATER MANAGEMENT PLAN BRIDGE "R"	
0055	STORM WATER MANAGEMENT PLAN BRIDGE "S"	
0056	STORM WATER MANAGEMENT PLAN BRIDGE "T"	
0057	STORM WATER MANAGEMENT PLAN BRIDGE "U"	
0058	STORM WATER MANAGEMENT PLAN BRIDGE "V"	
0059	STORM WATER MANAGEMENT PLAN BRIDGE "W"	
0060	STORM WATER MANAGEMENT PLAN BRIDGE "X"	
0061	STORM WATER MANAGEMENT PLAN BRIDGE "Y"	
0062	STORM WATER MANAGEMENT PLAN BRIDGE "Z"	
0063	STORM WATER MANAGEMENT PLAN BRIDGE "A"	
0064	STORM WATER MANAGEMENT PLAN BRIDGE "B"	
0065	STORM WATER MANAGEMENT PLAN BRIDGE "C"	
0066	STORM WATER MANAGEMENT PLAN BRIDGE "D"	
0067	STORM WATER MANAGEMENT PLAN BRIDGE "E"	
0068	STORM WATER MANAGEMENT PLAN BRIDGE "F"	
0069	STORM WATER MANAGEMENT PLAN BRIDGE "G"	
0070	STORM WATER MANAGEMENT PLAN BRIDGE "H"	
0071	STORM WATER MANAGEMENT PLAN BRIDGE "I"	
0072	STORM WATER MANAGEMENT PLAN BRIDGE "J"	
0073	STORM WATER MANAGEMENT PLAN BRIDGE "K"	
0074	STORM WATER MANAGEMENT PLAN BRIDGE "L"	
0075	STORM WATER MANAGEMENT PLAN BRIDGE "M"	
0076	STORM WATER MANAGEMENT PLAN BRIDGE "N"	
0077	STORM WATER MANAGEMENT PLAN BRIDGE "O"	
0078	STORM WATER MANAGEMENT PLAN BRIDGE "P"	
0079	STORM WATER MANAGEMENT PLAN BRIDGE "Q"	
0080	STORM WATER MANAGEMENT PLAN BRIDGE "R"	
0081	STORM WATER MANAGEMENT PLAN BRIDGE "S"	
0082	STORM WATER MANAGEMENT PLAN BRIDGE "T"	
0083	STORM WATER MANAGEMENT PLAN BRIDGE "U"	
0084	STORM WATER MANAGEMENT PLAN BRIDGE "V"	
0085	STORM WATER MANAGEMENT PLAN BRIDGE "W"	
0086	STORM WATER MANAGEMENT PLAN BRIDGE "X"	
0087	STORM WATER MANAGEMENT PLAN BRIDGE "Y"	
0088	STORM WATER MANAGEMENT PLAN BRIDGE "Z"	
0089	STORM WATER MANAGEMENT PLAN BRIDGE "A"	
0090	STORM WATER MANAGEMENT PLAN BRIDGE "B"	
0091	STORM WATER MANAGEMENT PLAN BRIDGE "C"	
0092	STORM WATER MANAGEMENT PLAN BRIDGE "D"	
0093	STORM WATER MANAGEMENT PLAN BRIDGE "E"	
0094	STORM WATER MANAGEMENT PLAN BRIDGE "F"	
0095	STORM WATER MANAGEMENT PLAN BRIDGE "G"	
0096	STORM WATER MANAGEMENT PLAN BRIDGE "H"	
0097	STORM WATER MANAGEMENT PLAN BRIDGE "I"	
0098	STORM WATER MANAGEMENT PLAN BRIDGE "J"	
0099	STORM WATER MANAGEMENT PLAN BRIDGE "K"	
0100	STORM WATER MANAGEMENT PLAN BRIDGE "L"	

DISCLOSURE: THE FOLLOWING INFORMATION IS THE PROPERTY OF THE COMPANY AND IS NOT TO BE DISCLOSED TO THE PUBLIC.

ROADWAY	TRAFFIC
SSS-1-1	PM3-1-0
TC2-2-2	TC3-1-1
TC3-2-0	TC5-1-1
TC4-1-0	TC6-1-1
TC4-2-1	TC7-1-1
	TC8-1-1
	TC9-1-1

APPENDIX B

OKLAHOMA COUNTY BOARD OF COMMISSIONERS

[illegible]

PREPARED BY:
CIC CORPORATION
EASZ 8/30/2018

8/6/78
CEC

85/97/

APPROXIMATELY
1974-1975

THE JOURNAL OF THE
ROYAL ANTHROPOLOGICAL INSTITUTE
OF GREAT BRITAIN AND IRELAND
FOUNDED 1871
Volume 100, Part 1, 2000
Published by the Royal Society of Medicine

PLANTAS VASCULARES

auto

February 2007

CONTRACT NOTES

CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE 2009 OKLAHOMA STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION, LATEST EDITION, AND THE STANDARD SPECIFICATIONS FOR TRANSPORTATION, FEDERAL HIGHWAY ADMINISTRATION JANUARY 1, 2011, EXCEPT AS MODIFIED BY THE PLANS AND SPECIAL PROVISIONS.

ALL TREES, BRUSH AND OTHER OBSTACLES THAT MOIST INTERFERE WITH THE FLOW OF WATER SHALL BE CLEARED OUT TO THE RIGHT-OF-WAY LINE AT EACH STRUCTURE AND OTHER ITEMS OF WORK.

ALL FLOW LINES THAT ARE TO BE FILLED SHALL BE THOROUGHLY TAMPED BEFORE CONSTRUCTION OF DETENTION OF DRAINAGE STRUCTURES. ALL COST TO BE INCLUDED IN BIDDING PRICE OF WORK.

CHECK AND RIVER BANKS SHALL BE KEPT IN GOOD NATURAL STATE AS MUCH AS POSSIBLE. VEGETATION SHALL NOT BE REMOVED UNLESS NECESSARY FOR THE PROTECTION OF THE STRUCTURE. VEGETATION SHALL NOT BE DAMAGED BY THE DRAINAGE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION SIGNAGE. ROADWAY SHALL BE CLOSED TO THROUGH TRAFFIC DURING THE CONSTRUCTION PERIOD. CONTRACTOR SHALL PROVIDE ACCESS TO ADJACENT LAND OWNERS AND TOWNS.

(CAUTION) THE LOCATION AND DEPTH OF ALL UTILITIES AS SHOWN ON THE PLANS ARE APPROXIMATE AND SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE.

THE CONTRACTOR SHALL NOTIFY THE OKLAHOMA COUNTY ENGINEER IN WRITING, FOURTEEN CALENDAR DAYS PRIOR TO BEGINNING CONSTRUCTION. IN ORDER TO AVOID ANY DELAYS DURING DRAINING OPERATIONS AND BEFORE MAJOR WORK IS COMPLETED, THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF THE STRUCTURE.



AT THE BEGINNING OF TURNING OPERATIONS, ANY AREAS INCLUDED IN PLANNED QUANTITIES THAT HAVE GROWN A SATISFACTORY VOLUNTARY TURF OF PERENNIAL GRASS, OR ANY OTHER TYPE OF TURF, SHALL BE IDENTIFIED AND MARKED AS CALLED FOR ON THE PLANS. BUT SHALL NOT BE SEED, SODDED OR SPRINKLED.

SUMMARY OF REMOVE AND RESET SIGNS

DESCRIPTION	STATION	SIDE
OBJECT MARKER	229+20.21	LT
OBJECT MARKER	229+27.47	LT
OBJECT MARKER	229+42.70	LT
OBJECT MARKER	229+48.93	LT
OBJECT MARKER	118+70.80	RT
OBJECT MARKER	118+70.80	RT
OBJECT MARKER	118+70.80	RT

SUMMARY OF GRADING QUANTITIES	
ITEM	QUANTITY
BRIDGE "A" 10TH STREET	1928 C.Y.
BRIDGE "B" 10TH STREET	475 C.Y.
BRIDGE "C" 10TH STREET	1,097 C.Y.
BRIDGE "D" 10TH STREET	432 C.Y.
BRIDGE "E" 10TH STREET	583 C.Y.
BRIDGE "F" 10TH STREET	131 C.Y.

SUMMARY OF FENCING				
SHT. NO	ALIGNMENT	LT. RT.	PERM. TEMP.	STATION TO STATION
8001	10TH ST. SURVEY	X	POINT	227+20 TO 231+44
8002	10TH ST. SURVEY	X	POINT	227+20 TO 231+44
8003	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8004	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8005	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8006	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8007	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8008	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8009	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8010	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8011	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8012	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8013	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8014	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8015	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8016	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8017	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8018	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8019	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8020	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8021	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8022	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8023	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8024	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8025	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8026	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8027	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8028	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8029	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8030	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8031	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8032	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8033	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8034	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8035	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8036	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8037	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8038	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8039	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8040	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8041	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8042	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8043	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8044	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8045	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8046	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8047	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8048	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8049	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8050	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8051	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8052	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8053	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8054	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8055	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8056	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8057	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8058	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8059	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8060	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8061	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8062	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8063	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8064	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8065	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8066	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8067	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8068	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8069	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8070	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8071	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8072	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8073	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8074	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8075	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8076	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8077	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8078	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8079	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8080	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8081	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8082	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8083	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8084	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8085	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8086	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8087	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8088	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8089	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8090	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8091	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8092	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8093	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8094	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8095	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8096	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8097	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8098	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8099	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8100	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8101	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8102	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8103	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8104	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8105	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8106	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8107	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8108	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8109	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8110	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8111	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8112	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8113	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8114	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8115	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8116	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8117	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8118	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8119	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8120	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8121	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8122	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8123	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8124	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8125	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8126	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8127	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8128	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8129	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8130	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8131	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8132	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8133	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8134	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8135	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8136	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8137	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8138	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8139	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8140	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8141	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8142	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8143	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8144	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8145	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8146	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8147	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8148	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8149	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8150	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8151	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8152	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8153	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8154	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8155	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8156	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8157	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8158	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8159	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8160	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8161	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8162	10TH ST. SURVEY	X	POINT	118+70 TO 118+70
8163	10TH ST. SURVEY	X	POINT	118+70 TO 118+70

[illegible]

QW1-3 @ 32'-10" = 170 LB
QW2-54 @ 6'-4" = 228 LB


534062 *2* *12/25/2010*

BRIDGE "A" DETAILS



1-01010553000 DAY 4 VVUGAL RENS SHEET NO 15307

APPROXIMATE LIMITS OF R.P. MAP
 1/2" = 1' HORIZ. 1" = 10' VERT.

CONTRACTOR TO MEET AND MATCH
 EXISTING ROAD STA. 115+00 CHASE
 CONTRACTOR TO MEET AND MATCH
 EXISTING ROAD STA. 119+00 CHASE
 TO BEAM STA. 119+00 TO 119+25.8




CONTOUR INTERVAL = 1'




BRIDGE "B" PAY QUANTITIES

ITEM	DESCRIPTION	QUANTITY
100	CONCRETE CLASS AA	120.00
101	CONCRETE CLASS AB	120.00
102	CONCRETE CLASS AC	120.00
103	CONCRETE CLASS AD	120.00
104	CONCRETE CLASS AE	120.00
105	CONCRETE CLASS AF	120.00
106	CONCRETE CLASS AG	120.00
107	CONCRETE CLASS AH	120.00
108	CONCRETE CLASS AI	120.00
109	CONCRETE CLASS AJ	120.00
110	CONCRETE CLASS AK	120.00
111	CONCRETE CLASS AL	120.00
112	CONCRETE CLASS AM	120.00
113	CONCRETE CLASS AN	120.00
114	CONCRETE CLASS AO	120.00
115	CONCRETE CLASS AP	120.00
116	CONCRETE CLASS AQ	120.00
117	CONCRETE CLASS AR	120.00
118	CONCRETE CLASS AS	120.00
119	CONCRETE CLASS AT	120.00
120	CONCRETE CLASS AU	120.00
121	CONCRETE CLASS AV	120.00
122	CONCRETE CLASS AW	120.00
123	CONCRETE CLASS AX	120.00
124	CONCRETE CLASS AY	120.00
125	CONCRETE CLASS AZ	120.00
126	CONCRETE CLASS BA	120.00
127	CONCRETE CLASS BB	120.00
128	CONCRETE CLASS BC	120.00
129	CONCRETE CLASS BD	120.00
130	CONCRETE CLASS BE	120.00
131	CONCRETE CLASS BF	120.00
132	CONCRETE CLASS BG	120.00
133	CONCRETE CLASS BH	120.00
134	CONCRETE CLASS BI	120.00
135	CONCRETE CLASS BJ	120.00
136	CONCRETE CLASS BK	120.00
137	CONCRETE CLASS BL	120.00
138	CONCRETE CLASS BM	120.00
139	CONCRETE CLASS BN	120.00
140	CONCRETE CLASS BO	120.00
141	CONCRETE CLASS BP	120.00
142	CONCRETE CLASS BQ	120.00
143	CONCRETE CLASS BR	120.00
144	CONCRETE CLASS BS	120.00
145	CONCRETE CLASS BT	120.00
146	CONCRETE CLASS BU	120.00
147	CONCRETE CLASS BV	120.00
148	CONCRETE CLASS BW	120.00
149	CONCRETE CLASS BX	120.00
150	CONCRETE CLASS BY	120.00
151	CONCRETE CLASS BZ	120.00
152	CONCRETE CLASS CA	120.00
153	CONCRETE CLASS CB	120.00
154	CONCRETE CLASS CC	120.00
155	CONCRETE CLASS CD	120.00
156	CONCRETE CLASS CE	120.00
157	CONCRETE CLASS CF	120.00
158	CONCRETE CLASS CG	120.00
159	CONCRETE CLASS CH	120.00
160	CONCRETE CLASS CI	120.00
161	CONCRETE CLASS CJ	120.00
162	CONCRETE CLASS CK	120.00
163	CONCRETE CLASS CL	120.00
164	CONCRETE CLASS CM	120.00
165	CONCRETE CLASS CN	120.00
166	CONCRETE CLASS CO	120.00
167	CONCRETE CLASS CP	120.00
168	CONCRETE CLASS CQ	120.00
169	CONCRETE CLASS CR	120.00
170	CONCRETE CLASS CS	120.00
171	CONCRETE CLASS CT	120.00
172	CONCRETE CLASS CU	120.00
173	CONCRETE CLASS CV	120.00
174	CONCRETE CLASS CW	120.00
175	CONCRETE CLASS CX	120.00
176	CONCRETE CLASS CY	120.00
177	CONCRETE CLASS CZ	120.00
178	CONCRETE CLASS DA	120.00
179	CONCRETE CLASS DB	120.00
180	CONCRETE CLASS DC	120.00
181	CONCRETE CLASS DD	120.00
182	CONCRETE CLASS DE	120.00
183	CONCRETE CLASS DF	120.00
184	CONCRETE CLASS DG	120.00
185	CONCRETE CLASS DH	120.00
186	CONCRETE CLASS DI	120.00
187	CONCRETE CLASS DJ	120.00
188	CONCRETE CLASS DK	120.00
189	CONCRETE CLASS DL	120.00
190	CONCRETE CLASS DM	120.00
191	CONCRETE CLASS DN	120.00
192	CONCRETE CLASS DO	120.00
193	CONCRETE CLASS DP	120.00
194	CONCRETE CLASS DQ	120.00
195	CONCRETE CLASS DR	120.00
196	CONCRETE CLASS DS	120.00
197	CONCRETE CLASS DT	120.00
198	CONCRETE CLASS DU	120.00
199	CONCRETE CLASS DV	120.00
200	CONCRETE CLASS DW	120.00
201	CONCRETE CLASS DX	120.00
202	CONCRETE CLASS DY	120.00
203	CONCRETE CLASS DZ	120.00
204	CONCRETE CLASS EA	120.00
205	CONCRETE CLASS EB	120.00
206	CONCRETE CLASS EC	120.00
207	CONCRETE CLASS ED	120.00
208	CONCRETE CLASS EE	120.00
209	CONCRETE CLASS EF	120.00
210	CONCRETE CLASS EG	120.00
211	CONCRETE CLASS EH	120.00
212	CONCRETE CLASS EI	120.00
213	CONCRETE CLASS EJ	120.00
214	CONCRETE CLASS EK	120.00
215	CONCRETE CLASS EL	120.00
216	CONCRETE CLASS EM	120.00
217	CONCRETE CLASS EN	120.00
218	CONCRETE CLASS EO	120.00
219	CONCRETE CLASS EP	120.00
220	CONCRETE CLASS EQ	120.00
221	CONCRETE CLASS ER	120.00
222	CONCRETE CLASS ES	120.00
223	CONCRETE CLASS ET	120.00
224	CONCRETE CLASS EU	120.00
225	CONCRETE CLASS EV	120.00
226	CONCRETE CLASS EW	120.00
227	CONCRETE CLASS EX	120.00
228	CONCRETE CLASS EY	120.00
229	CONCRETE CLASS EZ	120.00
230	CONCRETE CLASS FA	120.00
231	CONCRETE CLASS FB	120.00
232	CONCRETE CLASS FC	120.00
233	CONCRETE CLASS FD	120.00
234	CONCRETE CLASS FE	120.00
235	CONCRETE CLASS FF	120.00
236	CONCRETE CLASS FG	120.00
237	CONCRETE CLASS FH	120.00
238	CONCRETE CLASS FI	120.00
239	CONCRETE CLASS FJ	120.00
240	CONCRETE CLASS FK	120.00
241	CONCRETE CLASS FL	120.00
242	CONCRETE CLASS FM	120.00
243	CONCRETE CLASS FN	120.00
244	CONCRETE CLASS FO	120.00
245	CONCRETE CLASS FP	120.00
246	CONCRETE CLASS FQ	120.00
247	CONCRETE CLASS FR	120.00
248	CONCRETE CLASS FS	120.00
249	CONCRETE CLASS FT	120.00
250	CONCRETE CLASS FU	120.00
251	CONCRETE CLASS FV	120.00
252	CONCRETE CLASS FW	120.00
253	CONCRETE CLASS FX	120.00
254	CONCRETE CLASS FY	120.00
255	CONCRETE CLASS FZ	120.00
256	CONCRETE CLASS GA	120.00
257	CONCRETE CLASS GB	120.00
258	CONCRETE CLASS GC	120.00
259	CONCRETE CLASS GD	120.00
260	CONCRETE CLASS GE	120.00
261	CONCRETE CLASS GF	120.00
262	CONCRETE CLASS GG	120.00
263	CONCRETE CLASS GH	120.00
264	CONCRETE CLASS GI	120.00
265	CONCRETE CLASS GJ	120.00
266	CONCRETE CLASS GK	120.00
267	CONCRETE CLASS GL	120.00
268	CONCRETE CLASS GM	120.00
269	CONCRETE CLASS GN	120.00
270	CONCRETE CLASS GO	120.00
271	CONCRETE CLASS GP	120.00
272	CONCRETE CLASS GQ	120.00
273	CONCRETE CLASS GR	120.00
274	CONCRETE CLASS GS	120.00
275	CONCRETE CLASS GT	120.00
276	CONCRETE CLASS GU	120.00
277	CONCRETE CLASS GV	120.00
278	CONCRETE CLASS GW	120.00
279	CONCRETE CLASS GX	120.00
280	CONCRETE CLASS GY	120.00
281	CONCRETE CLASS GZ	120.00
282	CONCRETE CLASS HA	120.00
283	CONCRETE CLASS HB	120.00
284	CONCRETE CLASS HC	120.00
285	CONCRETE CLASS HD	120.00
286	CONCRETE CLASS HE	120.00
287	CONCRETE CLASS HF	120.00
288	CONCRETE CLASS HG	120.00
289	CONCRETE CLASS HH	120.00
290	CONCRETE CLASS HI	120.00
291	CONCRETE CLASS HJ	120.00
292	CONCRETE CLASS HK	120.00
293	CONCRETE CLASS HL	120.00
294	CONCRETE CLASS HM	120.00
295	CONCRETE CLASS HN	120.00
296	CONCRETE CLASS HO	120.00
297	CONCRETE CLASS HP	120.00
298	CONCRETE CLASS HQ	120.00
299	CONCRETE CLASS HR	120.00
300	CONCRETE CLASS HS	120.00
301	CONCRETE CLASS HT	120.00
302	CONCRETE CLASS HU	120.00
303	CONCRETE CLASS HV	120.00
304	CONCRETE CLASS HW	120.00
305	CONCRETE CLASS HX	120.00
306	CONCRETE CLASS HY	120.00
307	CONCRETE CLASS HZ	120.00
308	CONCRETE CLASS IA	120.00
309	CONCRETE CLASS IB	120.00
310	CONCRETE CLASS IC	120.00
311	CONCRETE CLASS ID	120.00
312	CONCRETE CLASS IE	120.00
313	CONCRETE CLASS IF	120.00
314	CONCRETE CLASS IG	120.00
315	CONCRETE CLASS IH	120.00
316	CONCRETE CLASS II	120.00
317	CONCRETE CLASS IJ	120.00
318	CONCRETE CLASS IK	120.00
319	CONCRETE CLASS IL	120.00
320	CONCRETE CLASS IM	120.00
321	CONCRETE CLASS IN	120.00
322	CONCRETE CLASS IO	120.00
323	CONCRETE CLASS IP	120.00
324	CONCRETE CLASS IQ	120.00
325	CONCRETE CLASS IR	120.00
326	CONCRETE CLASS IS	120.00
327	CONCRETE CLASS IT	120.00
328	CONCRETE CLASS IU	120.00
329	CONCRETE CLASS IV	120.00
330	CONCRETE CLASS IW	120.00
331	CONCRETE CLASS IX	120.00
332	CONCRETE CLASS IY	120.00
333	CONCRETE CLASS IZ	120.00
334	CONCRETE CLASS JA	120.00
335	CONCRETE CLASS JB	120.00
336	CONCRETE CLASS JC	120.00
337	CONCRETE CLASS JD	120.00
338	CONCRETE CLASS JE	120.00
339	CONCRETE CLASS JF	120.00
340	CONCRETE CLASS JG	120.00
341	CONCRETE CLASS JH	120.00
342	CONCRETE CLASS JI	120.00
343	CONCRETE CLASS JJ	120.00
344	CONCRETE CLASS JK	120.00
345	CONCRETE CLASS JL	120.00
346	CONCRETE CLASS JM	120.00
347	CONCRETE CLASS JN	120.00
348	CONCRETE CLASS JO	120.00
349	CONCRETE CLASS JP	120.00
350	CONCRETE CLASS JQ	120.00
351	CONCRETE CLASS JR	120.00
352	CONCRETE CLASS JS	120.00
353	CONCRETE CLASS JT	120.00
354	CONCRETE CLASS JU	120.00
355	CONCRETE CLASS JV	120.00
356	CONCRETE CLASS JW	120.00
357	CONCRETE CLASS JX	120.00
358	CONCRETE CLASS JY	120.00
359	CONCRETE CLASS JZ	120.00
360	CONCRETE CLASS KA	120.00
361	CONCRETE CLASS KB	120.00
362	CONCRETE CLASS KC	120.00
363	CONCRETE CLASS KD	120.00
364	CONCRETE CLASS KE	120.00
365	CONCRETE CLASS KF	120.00
366	CONCRETE CLASS KG	120.00
367	CONCRETE CLASS KH	120.00
368	CONCRETE CLASS KI	120.00
369	CONCRETE CLASS KJ	120.00
370	CONCRETE CLASS KK	120.00
371	CONCRETE CLASS KL	120.00
372	CONCRETE CLASS KM	120.00
373	CONCRETE CLASS KN	120.00
374	CONCRETE CLASS KO	120.00
375	CONCRETE CLASS KP	120.00
376	CONCRETE CLASS KQ	120.00
377	CONCRETE CLASS KR	120.00
378	CONCRETE CLASS KS	120.00
379	CONCRETE CLASS KT	120.00
380	CONCRETE CLASS KU	120.00
381	CONCRETE CLASS KV	120.00
382	CONCRETE CLASS KW	120.00
383	CONCRETE CLASS KX	120.00
384	CONCRETE CLASS KY	120.00
385	CONCRETE CLASS KZ	120.00
386	CONCRETE CLASS LA	120.00
387	CONCRETE CLASS LB	120.00
388	CONCRETE CLASS LC	120.00
389	CONCRETE CLASS LD	120.00
390	CONCRETE CLASS LE	120.00
391	CONCRETE CLASS LF	120.00
392	CONCRETE CLASS LG	120.00
393	CONCRETE CLASS LH	120.00
394	CONCRETE CLASS LI	120.00



VARIABLE	DISEASES				DAILY A				DAILY B				DAILY C				DAILY D				DAILY E				DAILY F				DAILY G				DAILY H				DAILY I				DAILY J				DAILY K				DAILY L				DAILY M				DAILY N				DAILY O				DAILY P				DAILY Q				DAILY R				DAILY S				DAILY T				DAILY U				DAILY V				DAILY W				DAILY X				DAILY Y				DAILY Z				DAILY AA				DAILY AB				DAILY AC				DAILY AD				DAILY AE				DAILY AF				DAILY AG				DAILY AH				DAILY AI				DAILY AJ				DAILY AK				DAILY AL				DAILY AM				DAILY AN				DAILY AO				DAILY AP				DAILY AQ				DAILY AR				DAILY AS				DAILY AT				DAILY AU				DAILY AV				DAILY AW				DAILY AX				DAILY AY				DAILY AZ				DAILY BA				DAILY BB				DAILY BC				DAILY BD				DAILY BE				DAILY BF				DAILY BG				DAILY BH				DAILY BI				DAILY BJ				DAILY BK				DAILY BL				DAILY BM				DAILY BN				DAILY BO				DAILY BP				DAILY BQ				DAILY BR				DAILY BS				DAILY BT				DAILY BU				DAILY BV				DAILY BW				DAILY BX				DAILY BY				DAILY BZ				DAILY CA				DAILY CB				DAILY CC				DAILY CD				DAILY CE				DAILY CF				DAILY CG				DAILY CH				DAILY CI				DAILY CJ				DAILY CK				DAILY CL				DAILY CM				DAILY CN				DAILY CO				DAILY CP				DAILY CQ				DAILY CR				DAILY CS				DAILY CT				DAILY CU				DAILY CV				DAILY CW				DAILY CX				DAILY CY				DAILY CZ				DAILY DA				DAILY DB				DAILY DC				DAILY DE				DAILY DF				DAILY DG				DAILY DH				DAILY DI				DAILY DJ				DAILY DK				DAILY DL				DAILY DM				DAILY DN				DAILY DO				DAILY DP				DAILY DQ				DAILY DR				DAILY DS				DAILY DT				DAILY DU				DAILY DV				DAILY DW				DAILY DX				DAILY DY				DAILY DZ				DAILY EA				DAILY EB				DAILY EC				DAILY ED				DAILY EE				DAILY EF				DAILY EG				DAILY EH				DAILY EI				DAILY EJ				DAILY EK				DAILY EL				DAILY EM				DAILY EN				DAILY EO				DAILY EP				DAILY EQ				DAILY ER				DAILY ES				DAILY ET				DAILY EU				DAILY EV				DAILY EW				DAILY EX				DAILY EY				DAILY EZ				DAILY FA				DAILY FB				DAILY FC				DAILY FD				DAILY FE				DAILY FF				DAILY FG				DAILY FH				DAILY FI				DAILY FJ				DAILY FK				DAILY FL				DAILY FM				DAILY FN				DAILY FO				DAILY FP				DAILY FQ				DAILY FR				DAILY FS				DAILY FT				DAILY FU				DAILY FV				DAILY FW				DAILY FX				DAILY FY				DAILY FZ				DAILY GA				DAILY GB				DAILY GC				DAILY GD				DAILY GE				DAILY GF				DAILY GG				DAILY GH				DAILY GI				DAILY GJ				DAILY GK				DAILY GL				DAILY GM				DAILY GN				DAILY GO				DAILY GP				DAILY GQ				DAILY GR				DAILY GS				DAILY GT				DAILY GU				DAILY GV				DAILY GW				DAILY GX				DAILY GY				DAILY GZ				DAILY HA				DAILY HB				DAILY HC				DAILY HD				DAILY HE				DAILY HF				DAILY HG				DAILY HH				DAILY HI				DAILY HJ				DAILY HK				DAILY HL				DAILY HM				DAILY HN				DAILY HO				DAILY HP				DAILY HQ				DAILY HR				DAILY HS				DAILY HT				DAILY HU				DAILY HV				DAILY HW				DAILY HX				DAILY HY				DAILY HZ				DAILY IA				DAILY IB				DAILY IC				DAILY ID				DAILY IE				DAILY IF				DAILY IG				DAILY IH				DAILY IJ				DAILY IK				DAILY IL				DAILY IM				DAILY IN				DAILY IO				DAILY IP				DAILY IQ				DAILY IR				DAILY IS				DAILY IT				DAILY IU				DAILY IV				DAILY IW				DAILY IX				DAILY IY				DAILY IZ				DAILY JA				DAILY JB				DAILY JC				DAILY JD				DAILY JE				DAILY JF				DAILY JG				DAILY JH				DAILY JI				DAILY JJ				DAILY JK				DAILY JL				DAILY JM				DAILY JN				DAILY JO				DAILY JP				DAILY JQ				DAILY JR				DAILY JS				DAILY JT				DAILY JU				DAILY JV				DAILY JW				DAILY JX				DAILY JY				DAILY JZ				DAILY KA				DAILY KB				DAILY KC				DAILY KD				DAILY KE				DAILY KF				DAILY KG				DAILY KH				DAILY KI				DAILY KJ				DAILY KK				DAILY KL				DAILY KM				DAILY KN				DAILY KO				DAILY KP				DAILY KQ				DAILY KR				DAILY KS				DAILY KT				DAILY KU				DAILY KV				DAILY KW				DAILY KX				DAILY KY				DAILY KZ				DAILY LA				DAILY LB				DAILY LC				DAILY LD				DAILY LE				DAILY LF				DAILY LG				DAILY LH				DAILY LI				DAILY LJ				DAILY LK				DAILY LL				DAILY LM				DAILY LN				DAILY LO				DAILY LP				DAILY LQ				DAILY LR				DAILY LS				DAILY LT				DAILY LU				DAILY LV				DAILY LW				DAILY LX				DAILY LY				DAILY LZ				DAILY MA				DAILY MB				DAILY MC				DAILY MD				DAILY ME				DAILY MF				DAILY MG				DAILY MH				DAILY MI				DAILY MJ				DAILY MK				DAILY ML				DAILY MM				DAILY MN				DAILY MO				DAILY MP				DAILY MQ				DAILY MR				DAILY MS				DAILY MT				DAILY MU				DAILY MV				DAILY MW				DAILY MX				DAILY MY				DAILY MZ				DAILY NA				DAILY NB				DAILY NC				DAILY ND				DAILY NE				DAILY NF				DAILY NG				DAILY NH				DAILY NI				DAILY NJ				DAILY NK				DAILY NL				DAILY NM				DAILY NN				DAILY NO				DAILY NP				DAILY NQ				DAILY NR				DAILY NS				DAILY NT				DAILY NU				DAILY NV				DAILY NW				DAILY NX				DAILY NY				DAILY NZ				DAILY OA				DAILY OB				DAILY OC				DAILY OD				DAILY OE				DAILY OF				DAILY OG				DAILY OH				DAILY OI				DAILY OJ				DAILY OK				DAILY OL				DAILY OM				DAILY ON				DAILY OO				DAILY OP				DAILY OQ				DAILY OR				DAILY OS				DAILY OT				DAILY OU				DAILY OV				DAILY OW				DAILY OX				DAILY OY				DAILY OZ				DAILY PA				DAILY PB				DAILY PC				DAILY PD				DAILY PE				DAILY PF				DAILY PG				DAILY PH				DAILY PI				DAILY PJ				DAILY PK				DAILY PL				DAILY PM				DAILY PN				DAILY PO				DAILY PP				DAILY PQ				DAILY PR				DAILY PS				DAILY PT				DAILY PU				DAILY PV				DAILY PW				DAILY PX				DAILY PY				DAILY PZ				DAILY QA				DAILY QB				DAILY QC				DAILY QD				DAILY QE				DAILY QF				DAILY QG				DAILY QH				DAILY QI				DAILY QJ				DAILY QK				DAILY QL				DAILY QM				DAILY QN				DAILY QO				DAILY QP				DAILY QQ				DAILY QR				DAILY QS				DAILY QT				DAILY QU				DAILY QV				DAILY QW				DAILY QX				DAILY QY				DAILY QZ				DAILY RA				DAILY RB				DAILY RC				DAILY RD				DAILY RE				DAILY RF				DAILY RG				DAILY RH				DAILY RI				DAILY RJ				DAILY RK				DAILY RL				DAILY RM				DAILY RN				DAILY RO				DAILY RP				DAILY RQ				DAILY RR				DAILY RS				DAILY RT				DAILY RU				DAILY RV				DAILY RW				DAILY RX				DAILY RY				DAILY RZ				DAILY SA				DAILY SB				DAILY SC				DAILY SD				DAILY SE				DAILY SF				DAILY SG				DAILY SH				DAILY SI				DAILY SJ				DAILY SK				DAILY SL				DAILY SM				DAILY SN				DAILY SO				DAILY SP				DAILY SQ				DAILY SR				DAILY SS				DAILY ST				DAILY SU				DAILY SV				DAILY SW				DAILY SX				DAILY SY				DAILY SZ				DAILY TA				DAILY TB				DAILY TC				DAILY TD				DAILY TE				DAILY TF				DAILY TG				DAILY TH				DAILY TI				DAILY TJ				DAILY TK				DAILY TL				DAILY TM				DAILY TN				DAILY TO				DAILY TP				DAILY TQ				DAILY TR				DAILY TS				DAILY TT				DAILY TU				DAILY TV				DAILY TW				DAILY TX				DAILY TY				DAILY TZ				DAILY UA				DAILY UB				DAILY UC				DAILY UD				DAILY UE				DAILY UF				DAILY UG				DAILY UH				DAILY UI				DAILY UJ				DAILY UK				DAILY UL				DAILY UM				DAILY UN				DAILY UO				DAILY UP				DAILY UQ				DAILY UR				DAILY US				DAILY UT				DAILY UY				DAILY UZ				DAILY VA				DAILY VB				DAILY VC				DAILY VD				DAILY VE				DAILY VF				DAILY VG				DAILY VH				DAILY VI				DAILY VJ				DAILY VK				DAILY VL				DAILY VM				DAILY VN				DAILY VO				DAILY VP				DAILY VQ				DAILY VR				DAILY VS				DAILY VT				DAILY VU				DAILY VV				DAILY VW				DAILY VX				DAILY VY				DAILY VZ				DAILY WA				DAILY WB				DAILY WC				DAILY WD				DAILY WE				DAILY WF				DAILY WG				DAILY WH				DAILY WI				DAILY WJ				DAILY WK				DAILY WL				DAILY WM				DAILY WN				DAILY WO				DAILY WP				DAILY WQ				DAILY WR				DAILY WS				DAILY WT				DAILY WU				DAILY WV				DAILY WW				DAILY WX				DAILY WY				DAILY WZ				DAILY XA				DAILY XB				DAILY XC				DAILY XD				DAILY XE				DAILY XF				DAILY XG				DAILY XH				DAILY XI				DAILY XJ				DAILY XK				DAILY XL				DAILY XM				DAILY XN				DAILY XO				DAILY XP				DAILY XQ				DAILY XR				DAILY XS				DAILY XT				DAILY XU				DAILY XV				DAILY XW				DAILY XX				DAILY XY				DAILY XZ				DAILY YA				DAILY YB				DAILY YC				DAILY YD				DAILY YE				DAILY YF				DAILY YG				DAILY YH				DAILY YI				DAILY YJ				DAILY YK				DAILY YL				DAILY YM				DAILY YN				DAILY YO				DAILY YP				DAILY YQ				DAILY YR				DAILY YS				DAILY YT				DAILY YU				DAILY YV				DAILY YW				DAILY YX				DAILY YY				DAILY YZ				DAILY ZA				DAILY ZB				DAILY ZC				DAILY ZD				DAILY ZE				DAILY ZF				DAILY ZG				DAILY ZH				DAILY ZI				DAILY ZJ				DAILY ZK				DAILY ZL				DAILY ZM				DAILY ZN				DAILY ZO				DAILY ZP				DAILY ZQ				DAILY ZR				DAILY ZS				DAILY ZT				DAILY ZU				DAILY ZV				DAILY ZW				DAILY ZX				DAILY ZY				DAILY ZZ			
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	26	27	28	29	30	31	32	33	34	35	36	37	38	39	40	41	42	43	44	45	46	47	48	49	50	51	52	53	54	55	56	57	58	59	60	61	62	63	64	65	66	67	68	69	70	71	72	73	74	75	76	77	78	79	80	81	82	83	84	85	86	87	88	89	90	91	92	93	94	95	96	97	98	99	100																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																																



STATION 114+50
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E



STATION 115+00
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E

STATION 119+50
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E


STATION 227+50
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E

STATION 230+00
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E

STATION 232+00
FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(2) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(3) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E
(4) FOUND 2" VENT PIPE 21.40' AT S 26°03'17" E



References





ACROSS A BROAD RANGE OF CLASSIFIED A COMMUNICATION WITH THE COORDINATOR THE PROGRAM HAD TO BE CONDUCTED BY THE PLANS GIVEN THE INFORMATION OF THE COORDINATOR IN REPRODUCIBLE FOR THE DESIGN ENGINEER AND THIS INFORMATION SHALL BE STORED IN THE PLANS

THE CONSTRUCTION SHALL BE DONE BY THE PLANS GIVE IT AND FROM THE CORRECT DESIGN THAT SHALL BE DONE, ABOVE THE INFORMATION OF THE COORDINATOR


CONTACT: MONTS
SHAWAN COUNTY
COUNTY ROAD CLOSURES
DETAIL
DEPARTMENT: STATE & HIGHWAY DEPT. SECT NO 8003


CHANNEL RIPRAP EMBANKMENT DETAIL





EMBANKMENT QUANTITIES
SECTION 100
TYPE 1-A RIPRAP
TYPE 1-A FILTER BLANKET

BRIDGE "A" CHANNEL
EMBANKMENT PLAN
SHEET NO. 229














FILE: 231+50.00 15.00' LT. CL. SURVEY
 DATE: 3/27/2016
 PROJECT: 231+50.00 15.00' LT. CL. SURVEY











County Request No. 23

REQUEST FOR LEGAL SERVICES

This form is used to provide legal opinions and contract approval by the District Attorney's Office. Only that advice that is related to a pending or potential claim against the County or its officers and employees is protected by the attorney-client privilege. Opinions that are privileged should not be disclosed to anyone or the privilege may be waived.

All legal opinions and approvals rendered are based only on the documentation and information stated below or attached to this form and, thus, it is important that all relevant facts and information be provided at the time of review. Please advise the District Attorney's Office of new or additional information, as it may cause the opinion to change. In all cases, the opinions of the District Attorney's Office are not binding on the County, its officers or employees and may be followed or disregarded in the discretion of the elected official.

Date of Request: 07/13/2026 Department: Engineering

State the nature of the legal request: _____

Please review for form and legality for 3XP Services-Road/Bridge Project

RECEIVED

JUL 13 2026

CIVIL DIVISION
DISTRICT ATTORNEY

Erin Moore
County Officer or Department Director

Reply of District Attorney's Office: _____

all OK
11

Date of Reply: 7/13/2026

[Signature]
Assistant District Attorney

Account	Amount	Remaining Budget
1111-60-120-000-000-000-55040 -		

=====	Requisition 12701170-00 FY 2027
Bill To	
OK CO ENGINEERING	Acct No:
320 ROBERT S KERR	1111-60-120-000-000-55040 -
ROOM 201	Review:
OKLAHOMA CITY, OK	Buyer: 6065enerimoo
73102	Status: Released
	Page 2

=====	Ship To
Vendor	OK CO ENGINEERING
3XP SERVICES INC	320 ROBERT S KERR
623 E 1ST AVE	ROOM 201
	OKLAHOMA CITY, OK 73102
BRISTOW, OK 74010	
Tel#539-432-1181	

Deliver To
 OK CO ENGINEERING
 320 ROBERT S KERR
 ROOM 201
 OKLAHOMA CITY, OK 73102

Date Ordered	Vendor Number	Date Required	Ship Via	Terms	Department
07/15/26	005801				CBRI

Account	Amount	Remaining Budget
County Road & Bridge Fund	1241793.56	358206.44
Road Construction		

***** Approval/Conversion Info *****

Activity	Date	Clerk	Comment
Approved	07/16/26	Albert Rodriguez	Auto approved by: 6065ccdebmc
Approved	07/16/26	Bailey Owens	Auto approved by: 6065ccdebmc
Approved	07/16/26	Brooke Smith	Auto approved by: 6065ccdebmc
Approved	07/16/26	Deborah McDonald	
Approved	07/16/26	Maria Pinley	Auto approved by: 6065ccdebmc
Approved	07/16/26	Sheena McGrady	Auto approved by: 6065ccdebmc
Queued	07/16/26	Ashley Franklin	Auto approved by: 6065ccdebmc
Queued	07/16/26	Ashley McMichael	Auto approved by: 6065ccdebmc

Authorized By: _____ Date: _____
 Signature